		Project Name: RICKENBACKER AREA SANITARY PUMP STATION SA-15	CIP # 650775-100000		ENGINEER'S	ESTIMATE	KENMORE (CONSTRUCTION	I CO., INC.	PETER	RSON CONSTRUCTION	ON CO.		SING & HEATING C			THE RIGHTER COMP	ANY
		P.M.: PAUL ROSEBERRY	Bid Opening: 09/21/2016		Unit Price (\$)	Engineer's Estimate	Unit Price	(\$)	Contractor Price (\$)	Unit P	rice (\$)	Contractor Price (\$)	Unit P	rice (\$)	Contractor Price (\$)	Unit P	rice (\$)	Contractor Price (\$)
Ref. No.	Item Number	Description	Estimated Quantities	Unit	Total Sum of Material and Labor	Total Cost in (\$) Figures	Price of Materials	Price of Labor	Total Cost in (\$) Figures	Price of Materials	Price of Labor	Total Cost in (\$) Figures	Price of Materials	Price of Labor	Total Cost in (\$) Figures	Price of Materials	Price of Labor	Total Cost in (\$) Figures
1	201	Clearing and Grubbing	1	L.S.	\$1,500.00	\$ 1,500.00	\$0.00	\$100.00	\$ 100.00	\$5,000.00	\$5,000.00	\$ 10,000.00	\$2,500.00	\$2,500.00	\$ 5,000.00	\$0.00	\$500.00	\$ 500.00
2	207	Sediment and Erosion Control	1	L.S.	\$2,500.00	\$ 2,500.00	\$1,000.00	\$4,000.00	\$ 5,000.00	\$500.00	\$3,000.00	\$ 3,500.00	\$7,500.00	\$7,500.00	\$ 15,000.00	\$3,000.00	\$7,000.00	\$ 10,000.00
3	304	12-Inch Thick No. 304 Aggregate Base	10	C.Y.	\$150.00	\$ 1,500.00	\$60.00	\$100.00	\$ 1,600.00	\$30.00	\$30.00	\$ 600.00	\$150.00	\$150.00	\$ 3,000.00	\$50.00	\$300.00	\$ 3,500.00
4	411	10-Inch Thick No. 57 Stabilized Crushed Aggregate Drive	193	C.Y.	\$150.00	\$ 28,950.00	\$55.00	\$60.00	\$ 22,195.00	\$30.00	\$30.00	\$ 11,580.00	\$50.00	\$50.00	\$ 19,300.00	\$50.00	\$30.00	\$ 15,440.00
5	452	Concrete Driveway Approach and Bldg. Entrance Pad	17	C.Y.	\$250.00	\$ 4,250.00	\$200.00	\$330.00	\$ 9,010.00	\$150.00	\$150.00	\$ 5,100.00	\$150.00	\$200.00	\$ 5,950.00	\$150.00	\$250.00	\$ 6,800.00
6	607	8-Foot Tall Chainlink Fence w/ 3-Strand Barbed Wire	180	L.F.	\$50.00	\$ 9,000.00	\$20.00	\$40.00	\$ 10,800.00	\$25.00	\$25.00	\$ 9,000.00	\$50.00	\$40.00	\$ 16,200.00	\$40.00	\$40.00	\$ 14,400.00
7	607	16-Foot Double-leaf Chainlink Gate	1	Ea.	\$2,000.00	\$ 2,000.00	\$1,000.00	\$1,500.00	\$ 2,500.00	\$1,000.00	\$1,000.00	\$ 2,000.00	\$2,200.00	\$2,200.00	\$ 4,400.00	\$2,000.00	\$2,000.00	\$ 4,000.00
8	614	Maintenance of Traffic	1	L.S.	\$2,000.00	\$ 2,000.00	\$1,000.00	\$1,500.00	\$ 2,500.00	\$500.00	\$1,500.00	\$ 2,000.00	\$2,500.00	\$3,000.00	\$ 5,500.00	\$500.00	\$3,500.00	\$ 4,000.00
9	623	Construction Layout Stakes	1	L.S.	\$4,000.00	\$ 4,000.00	\$2,000.00	\$1,000.00	\$ 3,000.00	\$100.00	\$1,000.00	\$ 1,100.00	\$2,000.00	\$2,000.00	\$ 4,000.00	\$500.00	\$3,500.00	\$ 4,000.00
10	624	Mobilization	1	L.S.	\$10,000.00	\$ 10,000.00	\$1,500.00	\$2,000.00	\$ 3,500.00	\$20,000.00	\$99,000.00	\$ 119,000.00	\$9,500.00	\$9,500.00	\$ 19,000.00	\$0.00	\$10,000.00	\$ 10,000.00
11	659	Seeding and Mulching	450	S.Y.	\$5.00	\$ 2,250.00	\$3.00	\$6.00	\$ 4,050.00	\$0.50	\$1.50	\$ 900.00	\$3.00	\$4.00	\$ 3,150.00	\$1.00	\$4.00	\$ 2,250.00
12	659	Water (Seeding)	1	L.S.	\$250.00	\$ 250.00	\$90.00	\$10.00	\$ 100.00	\$100.00	\$100.00	\$ 200.00	\$300.00	\$200.00	\$ 500.00	\$50.00	\$50.00	\$ 100.00
13	SPEC	Bypass Pumping	1	L.S.	\$3,000.00	\$ 3,000.00	\$12,000.00	\$4,000.00	\$ 16,000.00	\$6,000.00	\$3,000.00	\$ 9,000.00	\$8,000.00	\$4,000.00	\$ 12,000.00	\$5,000.00	\$15,000.00	\$ 20,000.00
14	SPEC	Painting Corrosion Protection System	1	L.S.	\$15,500.00	\$ 15,500.00	\$3,000.00	\$5,000.00	\$ 8,000.00	\$6,000.00	\$6,000.00	\$ 12,000.00	\$5,000.00	\$4,000.00	\$ 9,000.00	\$2,000.00	\$13,000.00	\$ 15,000.00
15	SPEC	Wet Well Replacement Piping	1	L.S.	\$2,500.00	\$ 2,500.00	\$17,000.00	\$5,000.00	\$ 22,000.00	\$500.00	\$500.00	\$ 1,000.00	\$10,000.00	\$15,000.00	\$ 25,000.00	\$5,000.00	\$5,000.00	\$ 10,000.00
16	SPEC	Submersible Solids Handling Pumps & Ancillary Equipment	1	L.S.	\$20,000.00	\$ 20,000.00	\$45,000.00	\$10,000.00	\$ 55,000.00	\$30,000.00	\$4,000.00	\$ 34,000.00	\$40,500.00	\$50,500.00	\$ 91,000.00	\$30,000.00	\$15,000.00	\$ 45,000.00
17	SPEC	Precast Concrete Building	1	L.S.	\$50,000.00	\$ 50,000.00	\$35,000.00	\$6,000.00	\$ 41,000.00	\$30,000.00	\$6,000.00	\$ 36,000.00	\$30,000.00	\$8,000.00	\$ 38,000.00	\$35,000.00	\$15,000.00	\$ 50,000.00
18	SPEC	Bollards	4	Ea.	\$150.00	\$ 600.00	\$500.00	\$330.00	\$ 3,320.00	\$500.00	\$300.00	\$ 3,200.00	\$700.00	\$500.00	\$ 4,800.00	\$500.00	\$1,500.00	\$ 8,000.00
19	SPEC	Electrical Service for Building	1	L.S.	\$30,000.00	\$ 30,000.00	\$40,000.00	\$25,000.00	\$ 65,000.00	\$35,000.00	\$35,000.00	\$ 70,000.00	\$20,000.00	\$30,000.00	\$ 50,000.00	\$17,500.00	\$17,500.00	\$ 35,000.00
20	SPEC	Meltric Pump Connectors	1	L.S.	\$12,000.00	\$ 12,000.00	\$2,000.00	\$2,200.00	\$ 4,200.00	\$1,000.00	\$1,000.00	\$ 2,000.00	\$3,000.00	\$1,000.00	\$ 4,000.00	\$10,000.00	\$10,000.00	\$ 20,000,00
21	SPEC	Lighting	1	L.S.	\$3,000.00	\$ 3,000.00	\$4,000.00	\$6,000.00	\$ 10,000.00	\$2,000.00	\$2,000.00	\$ 4,000.00	\$500.00	\$500.00	\$ 1,000.00	\$2,500.00	\$2,500.00	\$ 5,000.00
22	SPEC	Generator Recepticle	1	L.S.	\$5,000.00	\$ 5,000.00	\$1,000.00	\$1,500.00	\$ 2,500.00	\$1,000.00	\$500.00	\$ 1,500.00	\$3,000.00	\$1,000.00	\$ 4,000.00	\$10,000.00	\$10,000.00	\$ 20,000,00
23	SPEC	Building Heater and Thermostat	1	L.S.	\$2,250.00	\$ 2,250.00	\$500.00	\$1,000.00	\$ 1,500.00	\$1,000.00	\$1,000.00	\$ 2,000.00	\$2,000.00	\$1,000.00	\$ 3,000.00	\$2,000.00	\$1,000.00	\$ 3,000,00
24	SPEC	Instrumentation and Control	1	L.S.	\$40,000.00	\$ 40,000.00	\$90,000.00	\$10,000.00	\$ 100,000.00	\$50,000.00	\$10,000.00	\$ 60,000.00	\$90,000.00	\$10,000.00	\$ 100,000,00	\$75,000.00	\$45,000.00	\$ 120,000,00
25	SPEC	Project Identification Sign, APP	1	Ea.	\$1,000.00	\$ 1,000.00	\$250.00	\$500.00	\$ 750.00	\$300.00	\$200.00	\$ 500.00		\$500.00		\$500.00	\$1,000.00	\$ 1,500,00
26	SPEC	Antenna Pole	1	L.S.	\$1,500.00	\$ 1,500.00	\$1,500.00	\$2,000.00	\$ 3,500.00	\$2,000.00	\$3,000.00	\$ 5,000.00	\$4,000.00	\$3,000.00	\$ 7,000.00	\$5,000.00	\$5,000.00	\$ 10,000,00
27				Co	onstruction Base Subtotal	\$ 254,550.00			\$ 397,125.00			\$ 405,180.00			\$ 451,800.00			\$ 437,490.00
28			Radio and Celluar Telemetry		ment and Services Allowances	,	\$16,000.00	\$12,000.00	\$28,000.00	\$ 30,000,00	\$ 29,820.00	\$ 59,820.00		\$ 7,000.00		\$ 40,000.00	\$ 20,000.00	,
29					Contingency (20%)	\$ 57,210.00			\$85,025.00			\$ 93,000.00			\$ 94,160.00	,	,	\$ 99,498,00
30			Engineer's Cor	nstructio	on Cost: Base + Contengency	\$ 343,260.00			\$510,150.00			\$ 558,000,00			\$ 564,960.00			\$ 596,988.00
PRIC INFO TABL TOTA	THE BIDDER'S TOTAL ABOVE IS HIS TOTAL BID BASED UPON HIS UNIT PRICES AND LUMP SUM PRICES AND THE ESTIMATED QUANTITIES SHOWN ON THE PLANS. THIS FIGURE IS FOR INFORMATION AT THE TIME OF THE OPENING OF THE BIDS ONLY. THE CITY WILL MAKE THE TABULATION FROM THE UNIT PRICES AND LUMP SUM PRICE BID. IF THERE IS AN ERROR IN THE TOTAL BY THE BIDDER, IT SHALL BE CHANGED AS ONLY THE UNIT PRICES AND LUMP SUM PRICES SHALL GOVERN.					Bond Amount	10%		Bond Amount	10%		Bond Amount	10%		Bond Amount	10%		
							Bonding Company (Surety 2000)	Ohio Farmers Insurance Co.		Bonding Company (Surety 2000)	Ohio Farmers Insurance		Bonding Company (Surety 2000)	Ohio Farmers Insurance		Bonding Company (Surety 2000)	Ohio Farmers Insurance Co.	.i
Note:	The Appa	rent low bidder: Kenmore Construction Company, Inc.					Proposal Bond Amount	\$0.00		Proposal Bond Amount	\$55,800.00		Proposal Bond Amount	\$56,496.00		Proposal Bond Amount	\$59,698.80	i
							Required Vendor No.	006456		Required Vendor No.	018675		Required Vendor No.	NT.		Required Vendor No.	004433	.1
							Vendor No. Non-Collusion Affidavit	000450		Vendor No. Non-Collusion Affidavit	018675		Vendor No. Non-Collusion Affidavit	No		Vendor No. Non-Collusion Affidavit	004433	.1
							Completed?	Yes		Completed?	Yes		Completed?	Yes		Completed?	Yes	.i
							Local Vendor? Y/N Addendum Acknowledgement	Yes		Local Vendor? Y/N Addendum	No		Local Vendor? Y/N Addendum	No		Local Vendor? Y/N Addendum	Yes	.1
							Completed?	Yes		Acknowledgement Completed?	Yes		Acknowledgement Completed?	Yes		Acknowledgement Completed?	Yes	.1
							Prequalification	Yes		Prequalification	Ves		Prequalification	Ne		Prequalification	Vac	ıl

Prequalification

Proposal Affidavit Completed?

Prequalification

Proposal Affidavit Completed?

Prequalification
Proposal Affidavit
Completed?

requalification

Proposal Affidavit Completed?

1	201	Clearing and Grubbing	1	LS	\$0.00	\$100.00
2	207	Sediment and Erosion Control	1	LS	\$1,000.00	\$4,000.00
3	304	12-Inch Thick No. 304 Aggregate Base	10	CY	\$60.00	\$100.00
4	411	10-Inch Thick No. 57 Stabilized Crushed Aggregate Drive	193	CY	\$55.00	\$60.00
5	452	Concrete Driveway Approach and Bldg. Entrance Pad	17	CY	\$200.00	\$330.00
6	607	8-Foot Tall Chainlink Fence w/ 3-Strand Barbed Wire	180	LF	\$20.00	\$40.00
7	607	16-Foot Double-Leaf Chainlink Gate	1	EA	\$1,000.00	\$1,500.00
8	614	Maintenance of Traffic	1	LS	\$1,000.00	\$1,500.00
9		Construction Layout Stakes		LS	\$2,000.00	\$1,000.00
10		Mobilization	1	LS	\$1,500.00	\$2,000.00
11	659	Seeding and Mulching	450	SY	\$3.00	\$6.00
12		Water (Seeding)	1	LS	\$90.00	\$10.00
13	SPEC	Bypass Pumping	1	LS	\$12,000.00	\$4,000.00
14	SPEC	Painting Corrosion Protection System	1	LS	\$3,000.00	\$5,000.00
15	SPEC	Wet Well Replacement Piping	1	LS	\$17,000.00	\$5,000.00
16	SPEC	Submersible Solids Handling Pumps and Ancillary Equipment	1	LS	\$45,000.00	\$10,000.00
17	SPEC	Precast Concrete Building	1	LS	\$35,000.00	\$6,000.00
18	SPEC	Bollards	4	EΑ	\$500.00	\$330.00
19	SPEC	Electrical Service for Building	1	LS	\$40,000.00	\$25,000.00
20	SPEC	Meltric Pump Connectors	1	LS	\$2,000.00	\$2,200.00
21	SPEC	Lighting	1	LS	\$4,000.00	\$6,000.00
22	SPEC	Generator Receptacle	1	LS	\$1,000.00	\$1,500.00
23	SPEC	Building Heater and Thermostat	1	LS	\$500.00	\$1,000.00
24	SPEC	Instrumentation and Control	1	LS	\$90,000.00	\$10,000.00
25	SPEC	Project Identification Sign, AAP	1	EA	\$250.00	\$500.00
26	SPEC	Antenna Pole	1	LS	\$1,500.00	\$2,000.00
27	Special	16900-2.05.02 - Radio and Cellular Telemetry Equipment and Services	1	LS	\$16,000.00	\$12,000.00
28	Special	Contingency (20% of Items 1 thru 27)	1	LS	\$55,025.00	\$30,000.00

Total: \$510,150.00

\$100.00

\$5,000.00

\$1,600.00

\$22,195.00

\$9,010.00

\$10,800.00

\$2,500.00

\$2,500.00

\$3,000.00

\$3,500.00

\$4,050.00

\$100.00

\$16,000.00

\$8,000.00

\$22,000.00

\$55,000.00

\$41,000.00

\$3,320.00

\$65,000.00

\$4,200.00

\$10,000.00

\$2,500.00

\$1,500.00

\$100,000.00

\$750.00

\$3,500.00

\$28,000.00

\$85,025.00

Reference Number	Item Number	Description	Quantity	Units	Price of Materials	Price of Labor
1 2		Clearing and Grubbing Sediment and Erosion Control	1 I 1 I		\$5,000.00 \$500.00	\$5,000.00 \$3,000.00
3	304	12-Inch Thick No. 304 Aggregate Base	10 (CY	\$30.00	\$30.00
4	411	10-Inch Thick No. 57 Stabilized Crushed Aggregate Drive	193 (CY	\$30.00	\$30.00
5	452	Concrete Driveway Approach and Bldg. Entrance Pad	17 (CY	\$150.00	\$150.00
6	607	8-Foot Tall Chainlink Fence w/ 3-Strand Barbed Wire	180 I	LF	\$25.00	\$25.00
7	607	16-Foot Double-Leaf Chainlink Gate	1 I	EA	\$1,000.00	\$1,000.00
8	614	Maintenance of Traffic	1 I	LS	\$500.00	\$1,500.00
9	623	Construction Layout Stakes	1 I	LS	\$100.00	\$1,000.00
10	624	Mobilization	1 I	LS	\$20,000.00	\$99,000.00
11	659	Seeding and Mulching	450 \$	SY	\$0.50	\$1.50
12	659	Water (Seeding)	1 I	LS	\$100.00	\$100.00
13	SPEC	Bypass Pumping	1 I	LS	\$6,000.00	\$3,000.00
14	SPEC	Painting Corrosion Protection System	1 I	LS	\$6,000.00	\$6,000.00
15	SPEC	Wet Well Replacement Piping	1 I	LS	\$500.00	\$500.00
16	SPEC	Submersible Solids Handling Pumps and Ancillary Equipment	1 I	LS	\$30,000.00	\$4,000.00
17	SPEC	Precast Concrete Building	1 I	LS	\$30,000.00	\$6,000.00
18	SPEC	Bollards	4 I	EA	\$500.00	\$300.00
19	SPEC	Electrical Service for Building	1 I	LS	\$35,000.00	\$35,000.00
20	SPEC	Meltric Pump Connectors	1 I	LS	\$1,000.00	\$1,000.00
21	SPEC	Lighting	1 I	LS	\$2,000.00	\$2,000.00
22	SPEC	Generator Receptacle	1 I	LS	\$1,000.00	\$500.00
23	SPEC	Building Heater and Thermostat	1 I	LS	\$1,000.00	\$1,000.00
24	SPEC	Instrumentation and Control	1 I	LS	\$50,000.00	\$10,000.00
25	SPEC	Project Identification Sign, AAP	1 I	EA	\$300.00	\$200.00
26	SPEC	Antenna Pole	1 I	LS	\$2,000.00	\$3,000.00
27	Special	16900-2.05.02 - Radio and Cellular Telemetry Equipment and Services	1 I	LS	\$30,000.00	\$29,820.00
28	Special	Contingency (20% of Items 1 thru 27)	1 I	LS	\$93,000.00	\$0.00

Total: \$558,000.00

Extension

\$10,000.00 \$3,500.00

\$600.00

\$11,580.00

\$5,100.00

\$9,000.00

\$2,000.00

\$2,000.00

\$1,100.00

\$119,000.00

\$900.00

\$200.00

\$9,000.00

\$12,000.00

\$1,000.00

\$34,000.00

\$36,000.00

\$3,200.00

\$70,000.00

\$2,000.00

\$4,000.00

\$1,500.00

\$2,000.00

\$60,000.00

\$500.00

\$5,000.00

\$59,820.00

\$93,000.00

Reference Number	Item Number	Description	Quantity	Units	Price of Materials	Price of Labor
1	201	Clearing and Grubbing	1	LS	\$2,500.00	\$2,500.00
2	207	Sediment and Erosion Control	1	LS	\$7,500.00	\$7,500.00
3	304	12-Inch Thick No. 304 Aggregate Base	10	CY	\$150.00	\$150.00
4	411	10-Inch Thick No. 57 Stabilized Crushed Aggregate Drive	193	CY	\$50.00	\$50.00
5	452	Concrete Driveway Approach and Bldg. Entrance Pad	17	CY	\$150.00	\$200.00
6	607	8-Foot Tall Chainlink Fence w/ 3- Strand Barbed Wire	180	LF	\$50.00	\$40.00
7		16-Foot Double- Leaf Chainlink Gate	1	EA	\$2,200.00	\$2,200.00
8	614	Maintenance of Traffic	1	LS	\$2,500.00	\$3,000.00
9	623	Construction Layout Stakes	1	LS	\$2,000.00	\$2,000.00
10	624	Mobilization	1	LS	\$9,500.00	\$9,500.00
11	659	Seeding and Mulching	450	SY	\$3.00	\$4.00
12	659	Water (Seeding)	1	LS	\$300.00	\$200.00
13	SPEC	Bypass Pumping Painting	1	LS	\$8,000.00	\$4,000.00
14	SPEC	Corrosion Protection System	1	LS	\$5,000.00	\$4,000.00
15	SPEC	Wet Well Replacement Piping	1	LS	\$10,000.00	\$15,000.00

16 SPEC	Submersible Solids Handling Pumps and Ancillary Equipment	1 LS	\$40,500.00	\$50,500.00
17 SPEC	Precast Concrete	1 LS	\$30,000.00	\$8,000.00
17 SFLO	Building	1 L3	\$30,000.00	\$6,000.00
18 SPEC	Bollards	4 EA	\$700.00	\$500.00
40.0000	Electrical	4.1.0	4.0.000.00	
19 SPEC	Service for Building	1 LS	\$20,000.00	\$30,000.00
00 0050	Meltric Pump	4.1.0	#2 000 00	#1 000 00
20 SPEC	Connectors	1 LS	\$3,000.00	\$1,000.00
21 SPEC	Lighting	1 LS	\$500.00	\$500.00
22 SPEC	Generator Receptacle	1 LS	\$3,000.00	\$1,000.00
23 SPEC	Building Heater and Thermostat	1 LS	\$2,000.00	\$1,000.00
24 SPEC	Instrumentation and Control	1 LS	\$90,000.00	\$10,000.00
25 SPEC	Project Identification Sign, AAP	1 EA	\$1,500.00	\$500.00
26 SPEC	Antenna Pole	1 LS	\$4,000.00	\$3,000.00
27 Special	16900-2.05.02 - Radio and Cellular Telemetry Equipment and	1 LS	\$12,000.00	\$7,000.00
28 Special	Services Contingency (20% of Items 1 thru 27)	1 LS	\$47,080.00	\$47,080.00

Total: \$564,960.00

Extension \$5,000.00 \$15,000.00 \$3,000.00 \$19,300.00 \$5,950.00 \$16,200.00 \$4,400.00 \$5,500.00 \$4,000.00 \$19,000.00 \$3,150.00 \$500.00 \$12,000.00 \$9,000.00

\$25,000.00

\$91,000.00

\$38,000.00

\$4,800.00

\$50,000.00

\$4,000.00

\$1,000.00

\$4,000.00

\$3,000.00

\$100,000.00

\$2,000.00

\$7,000.00

\$19,000.00

\$94,160.00

Referenc e Number	Item Number	Descripti on	Quantity	Units	Price of Materials	Price of Labor	Extension	
1	201	Clearing and Grubbing	1	LS	\$0.00	\$500.00	\$500.00	
2	207	Sediment and Erosion Control 12-Inch	1	LS	\$3,000.00	\$7,000.00	\$10,000.00	
3	304	Thick No. 304 Aggregat e Base	10	CY	\$50.00	\$300.00	\$3,500.00	
4	411	10-Inch Thick No. 57 Stabilized	193	CY	\$50.00	\$30.00	\$15,440.00	
		Crushed Aggregat e Drive Concrete						
		Driveway						
5	452	Approach and Bldg. Entrance Pad 8-Foot	17	CY	\$150.00	\$250.00	\$6,800.00	
6	607	Tall Chainlink Fence w/ 3- Strand Barbed Wire	180	LF	\$40.00	\$40.00	\$14,400.00	
7	607	16-Foot Double- Leaf Chainlink Gate	1	EA	\$2,000.00	\$2,000.00	\$4,000.00	

8 6	Maintena 614 nce of Traffic Construct	1 LS	\$500.00	\$3,500.00	\$4,000.00
9 (ion Layout Stakes	1 LS	\$500.00	\$3,500.00	\$4,000.00
10	Mobilizati on Seeding	1 LS	\$0.00	\$10,000.00	\$10,000.00
11 6	659 and Mulching	450 SY	\$1.00	\$4.00	\$2,250.00
12	Water 659 (Seeding)	1 LS	\$50.00	\$50.00	\$100.00
13 SPEC	Bypass Pumping	1 LS	\$5,000.00	\$15,000.00	\$20,000.00
14 SPEC	Painting Corrosion Protectio n System	1 LS	\$2,000.00	\$13,000.00	\$15,000.00
15 SPEC	Wet Well Replace ment Piping	1 LS	\$5,000.00	\$5,000.00	\$10,000.00
16 SPEC	Submersi ble Solids Handling Pumps and Ancillary Equipme nt	1 LS	\$30,000.00	\$15,000.00	\$45,000.00
17 SPEC	Precast Concrete Building	1 LS	\$35,000.00	\$15,000.00	\$50,000.00
18 SPEC	Bollards	4 EA	\$500.00	\$1,500.00	\$8,000.00
19 SPEC	Electrical Service for Building	1 LS	\$17,500.00	\$17,500.00	\$35,000.00

20 SPEC	Meltric Pump Connecto	1 LS	\$10,000.00	\$10,000.00	\$20,000.00
21 SPEC	rs Lighting Generato	1 LS	\$2,500.00	\$2,500.00	\$5,000.00
22 SPEC	r Receptac le Building Heater	1 LS	\$10,000.00	\$10,000.00	\$20,000.00
23 SPEC	and Thermost at Instrume	1 LS	\$2,000.00	\$1,000.00	\$3,000.00
24 SPEC	ntation and Control	1 LS	\$75,000.00	\$45,000.00	\$120,000.00
25 SPEC	Project Identificat ion Sign, AAP	1 EA	\$500.00	\$1,000.00	\$1,500.00
26 SPEC	Antenna Pole 16900- 2.05.02 - Radio and	1 LS	\$5,000.00	\$5,000.00	\$10,000.00
27 Special	Cellular Telemetr y Equipme nt and Services Continge	1 LS	\$40,000.00	\$20,000.00	\$60,000.00
28 Special	ncy (20% of Items 1 thru 27)	1 LS	\$53,580.00	\$45,918.00	\$99,498.00

Total: \$596,988.00