<u>Valleyview Drive Area Water Line Improvements</u> <u>CIP 690236-100095, Contract 2119</u>

Information to be included in all Legislation authorizing entering into a Contract:

1. <u>The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.</u>

| Name | C.C. No./Exp. Date | DAX # | City/State | Status |
|--------------------------|----------------------|-------|-------------------|--------|
| DLZ Ohio, Inc. | 31-1268980 - 1/13/19 | 4939 | Columbus / OH | MBR |
| Korda/Nemeth Engineering | 31-0922991 - 5/24/19 | 4467 | Columbus / OH | MAJ |
| IBI Group | 31-1442777 - 1/10/19 | 5392 | Columbus / OH | MAJ |
| RA Consultants, LLC | 20-0654077 - 4/6/19 | 0963 | Columbus / OH | MAJ |
| Ribway Engineering Group | 31-1406579 - 5/17/18 | 5279 | Columbus / OH | MBE |
| GPD Group | 34-1134715 – expired | 6560 | Columbus / OH | MAJ |

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

RFSQ / RFP. Requests for Proposals (RFP's) were opened on April 14, 2017.

3. List the ranking and order of all bidders.

- 1. Ribway Engineering Group
- 2. Korda/Nemeth Engineering
- 3. DLZ
- 4. IBI Group
- 5. GPD Group
- 6. RA Consultants

*Note: This RFP included 3 projects and the top 3 ranked firms were selected for these projects. DLZ Ohio, Inc. was selected for the Valleyview Drive Area Water Line Improvements project, CIP 690236-100095, Contract 2119.

4. <u>Complete address, contact name, phone number, and e-mail address for the successful bidder only.</u>

DLZ Ohio, Inc., 6121 Huntley Road Columbus, OH 43229 James Toto, P.E., Division Manager, (614) 888-0040, <u>itoto@dlz.com</u>

5. <u>A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.</u>

The purpose of this project is to construct necessary improvements to the water distribution system in the Valleyview Drive area. The improvements identified in the scope of work will replace or rehabilitate water lines that have high break histories and require frequent maintenance. This project includes replacing or rehabilitating approximately 11,400 linear feet of 6-inch and 8-inch water lines within the project area, as well as transferring water services from small diameter mains to larger mains.

ORD NO. 1513-2017

The project falls within the Hilltop Planning Area and includes the area between W. Broad Street and Interstate 70, west of N. Wheatland Ave and east of Sylvan Ave.

6. <u>A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.</u>

The duration of the design phase for this project is 13 months. Part of the Engineer's contract is to provide Record Drawings after the construction of this project, therefore, the contract completion date cannot be determined at this time.

7. <u>A narrative discussing the economic impact or economic advantages of the project;</u> <u>community outreach or input in the development of the project; and any environmental</u> <u>factors or advantages of the project.</u>

The goal of this project is to replace or rehabilitate the existing 6-inch and 8-inch water lines that have a high break frequency. Replacement of these water lines will improve water service, decrease burden on water maintenance operations, and reduce water loss. The Neighborhood Liaison(s) will be contacted and informed of this project during the design phase. Further community outreach may result through the Neighborhood Liaison Program.

8. <u>An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.</u>

The bid amount and proposed award amount is \$297,907.09, including a 15% design contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time.

Cost summary:

| Original Contract | \$297,907.09 |
|--------------------------|----------------|
| Future Anticipated Needs | <u>\$ 0.00</u> |
| CONTRACT TOTAL | \$297,907.09 |