
Project Number: 650895-100002

City Project Manager: Jehan Alkhayri, PE

PM Phone #: 614-645-5423

1 E.P. Ferris and Associates, Inc. Prime

880 King Avenue

Columbus, OH 43212

2  Stantec Consulting Services, Inc. Sub

1500 Lake Shore Drive, Suite 100 

 Columbus, Ohio 43204

3 CTL Engineering, Inc. Sub

2860 Fisher Road

Columbus, OH 43204

4 Resource International, Inc. Sub

6350 Presidential Gateway

Columbus, Ohio 43231

5 Lanham Engineering, LLC Sub

2421 Reginald Ct

Powell, OH 43065

6 RAMA Consulting, Inc. Sub

897 E. 11th Ave.

Columbus, Ohio 43211

7

8

Name / Address Prime or Sub

Project Name: Dyer/Lazar HSTS Elimination

Prime Contractor/Consultant: E.P. Ferris and Associates, Inc.

Contractor and Subcontractor CCCN, Scope, and Funding Summary



DPU Fiscal Revised 8/9/2016



Ordinance #: 0950-2018

Matthew Ferris, PE, PS 31-1194974 004823 Major

614-299-2999 (5/12/19)

Mark Hudak, PE, ENV SP 11-2157170 000462 Major

614-485-5043 (9/7/19)

Joe Grani, PE 31-0680767 004209 AS1

614-276-8123 (8/3/18)

Jonathan Sterenberg, PE 31-0669793 004197 FBE

614-797-9371 (1/25/20)

Joy Lanham, PE, PTOE 46-1240018 008525 FBE

614-216-0448 (11/28/19)

Maura Maher, MBA 20-4647970 001370 MBE

614-245-0451 (1/6/19)

Contact Information

C.C.# / 

Expires

DAX 

Vendor #

Project Name: Dyer/Lazar HSTS Elimination

Contractor and Subcontractor CCCN, Scope, and Funding Summary

Firm 

Type



Approved:

Date:



Dept. of Public Utilities Date: 03/23/18

Division: Sewerage & Drainage

Contract Amt or Mod ($):

$473,592.68

Contract Duration: 12 Months + If-Authorized Easements (1 year)

Project Management, Field 294,162.85$               

Surveys, Easements (if-authorized), 62.1%

Draft, Revised, and Final Const.

Plans, Services During Const.

Existing Information Review, 109,759.73$               

Hydrologic and Hydraulic Analysis, 23.2%

Preliminary and Final Design

Reports

Geotechnical Investigation 24,618.39$                 

(if-authorized) 5.2%

Subsurface Utility Engineering 21,671.22$                 

4.6%

Maintenance of Traffic Designs 6,827.71$                   

and Plan Development 1.4%

Community Interaction Program 16,552.78$                 

Services, Public Meeting 3.5%

Management

Contractor and Subcontractor CCCN, Scope, and Funding Summary

Contract or Mod Scope

Contract or Mod 

Amount & %



TOTAL CONTRACT or Mod 

AMOUNT 473,592.68$               

Total Percentage 100.0%


