

Valleyview Street Lighting Improvements
C.I.P. No. 670782-100000

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Danbert Electrical Corp.	82-2707993 – 9/29/19	23222	Plain City, OH	MAJ
Jess Howard Electric Co.	31-4405752 – 10/18/18	6108	Blacklick/OH	MAJ
U.S. Utility Contractor Co.	34-1606689 – 9/21/19	6739	Columbus/OH	FBE
Complete General Constr.	31-4366382 – 8/31/19	6056	Columbus/OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were publicly opened June 27, 2018.

3. **List the ranking and order of all bidders.**

1. Danbert, Inc. \$216,033.08
2. Jess Howard Electric Company \$288,139.57 (after bid tab correction)
3. U.S. Utility Contractor \$239,518.33 (after bid tab correction)
4. Complete General Construction \$292,518.33

4. **Complete address, contact name and phone number for the successful bidder only.**

Danbert Electrical Corp.
 7991 Memorial Dr., Plain City, OH 43064
 Don Taylor, Secretary, (614) 504-7235, dtaylor@danbertinc.com
 Matt Lemon, Treasurer

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The Valleyview Street Lighting Improvements project will install (98) overhead LED cobrahead luminaires on both new and existing wood poles in the Valleyview Heights area of Columbus.

Community Planning Areas: 15 – Hilltop; includes Valleyview Drive, the Westmoor Drive area, as well as residential streets south of Valleyview Drive bordered by Hague Ave. on the east and Wilson Rd. on the west.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

All work shall be substantially complete within 180 calendar days of the Notice to Proceed, with final completion to occur within 180 calendar days. Construction is estimated to begin November of 2018 and be completed by May of 2019.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This work is being performed with the City of Columbus's goal to light every street. The addition of street lighting within the Valleyview area could provide both a sense of security and additional visibility on the roadways. This may also deter criminal activity, which would lessen the financial impact on city resources such as the Police and Fire departments. LED lighting technology will also provide energy and maintenance savings.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$216,033.08, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$216,033.08
Future Anticipated Needs	\$ 0.00
CONTRACT TOTAL	\$216,033.08

**Construction Administration / Inspection services will be performed by PRIME AE Group, Inc.