

**Dublin Rd. 30" Water Line, CIP 690502, Contract No. 2234****Information to be included in all Legislation authorizing entering into a Contract:**

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<b><u>Name</u></b>	<b><u>C.C. No./Exp. Date</u></b>	<b><u>DAX #</u></b>	<b><u>City/State</u></b>	<b><u>Status</u></b>
Stantec Consulting Services	11-2167170 - 9/7/19	0462	Columbus, OH	MAJ
HDR Engineering, Inc.	47-0680568 - 7/16/20	8851	Columbus, OH	MAJ
ms consultants, inc.	34-6546916 - 2/18/20	6998	Columbus, OH	MAJ
Corrpro Companies, Inc.	34-1422570 - 5/24/20	6659	Medina, OH	MAJ

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Requests for Proposals (RFP's) were opened on August 10, 2018.

- 3. List the ranking and order of all bidders.**

1. Stantec Consulting Services, Inc.
2. HDR Engineering, Inc.
3. ms consultants, Inc.

\*Corrpro Companies, Inc. (Non-responsive Proposal, Not Evaluated)

- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Stantec Consulting Services, Inc.

1500 Lake Shore Drive, Suite 100, Columbus OH, 43204

Luke Murry, P.E., 614-486-4383, [luke.murry@stantec.com](mailto:luke.murry@stantec.com)

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This contract is for engineering consulting services for the design of a 30-inch water main extension, approximately 14,000 feet in length. The project will begin on the west side of Griggs Reservoir near the intersection of Dublin Road and Shire Creek Court and extend north to the City of Dublin's elevated storage tank site on Blazer Parkway.

The project is located within the "01-Hayden Run" Planning Area.

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Specify the total term of the engineering agreement: 16 months + Record Drawings

Specify the estimated ending month and year of the agreement based on the total term: March 2023

- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

The goal of this project is to improve water transmission and water storage tank turnover in the northwest part of the distribution system. The Neighborhood Liaison(s) will be contacted

**ORD #2839-2018**

and informed of this project. Further community outreach may result through the Neighborhood Liaison Program. The project will also coordinate with the City of Hilliard, City of Dublin, and Franklin County as portions of the project impact their jurisdictions.

**8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$547,006.74 including a 15% design contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time.

Cost summary:

Original Contract	\$547,006.74
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$547,006.74