

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

Name	C.C. No	Vendor #	Exp. Date	City/State	Status
Granite Inliner, LLC	01-0684682	000027	1/19/2020	Hilliard, Ohio	MAJ
United Survey	34-0894532	006477	6/5/2019	Bedford, Ohio	MAJ
Insituform Technologies	13-3032158	000636	7/7/2019	Chesterfield, MO	MAJ
SAK Construction	20-4193988	001326	9/26/2019	O Fallon, MO	MAJ

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).
Competitive Bid
3. List the ranking and order of all bidders.
 - 1) **Granite Inliner = \$698,407.12**
 - 2) **United Survey = \$723,772.80**
 - 3) **Insituform Technologies = \$839,469.90**
 - 4) **SAK = \$867,279.00**

4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.

Granite Inliner, LLC
4143 Weaver Court
Hilliard, Ohio 43026

Contact: Kathy Jarrell
Email: kathy.jarrell@ginc.com
Ph: (614) 529-6440

5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed
Work consists of the rehabilitation of approximately 11,700 LF of 8- thru 24-inch sewers utilizing the Cured-in-Place Pipe (CIPP) process, manhole rehabilitation, and other such work as may be necessary to complete the contract in accordance with the plans and specifications. The project is located within various locations in the Clintonville planning area.
6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Work is to be completed within 365 calendar days after the effective date of the Notice to Proceed.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

Project will rehabilitate existing sanitary sewers within the Blueprint Clintonville 3 area reducing inflow and infiltration to the City’s sanitary system. Project will mitigate sanitary sewer overflows to basements and waterways.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is **\$698,407.12**, including a **20%** construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$698,407.12
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$698,407.12

9. Subconsultant information

*For engineering agreements:

Information regarding subconsultants should be submitted on the Subcontractor Work Identification Form Located on the Fiscal Intranet site under “DPU Fiscal Forms” (see link): <http://dpuweb/DPUFiscal/tabid/148/Default.aspx>

This form should have sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR), name, C.C. No./Exp. Date, status, brief Scope of work for each subcontractor, and their estimate of dollar value to be paid.