

**Alum Creek Trunk (Middle) Rehabilitation - Phase C, CIP 650725-100016**

**Information to be included in all Legislation authorizing entering into a Contract:**

- 1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Proshot Concrete, Inc.	20-5269497 – 11/5/21	1421	Florence, AL	MAJ
Municipal & Contractors Sealing Products Spiniello Companies Coastal Gunitite Construction Company				

- 2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on December 11, 2019.

- 3. List the ranking and order of all bidders.**

1. Proshot Concrete, Inc.	\$5,729,118.30
2. Municipal & Contractors Sealing Products	\$6,898,010.50
3. Spiniello Companies	\$7,582,500.00
4. Coastal Gunitite Construction Company	\$8,953,562.19

- 4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Proshot Concrete, Inc.  
4158 Musgrove Dr., Florence, AL 35630  
Anthony McDougle, President, (256) 764-5941  
Contact: Connie Dill: [cdill@proshotconcrete.com](mailto:cdill@proshotconcrete.com)

- 5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Work consists of over 5,000 feet of continuous cementitious lining and internal spot repairs of 84” reinforced concrete pipe, and other such work as may be necessary to complete the contract. This work is in accordance with the requirements of the OEPA consent order.

Planning Area: “99 – Citywide”

- 6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 540 days from the date that a Notice to Proceed (NTP) is given by the City. The City anticipates issuing a Notice to Proceed on or about April 2020.

- 7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This rehabilitation is required to restore the hydraulic capacity of existing infrastructure and to rehabilitate it, so as to extend its useful life another 40 to 50 years.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$5,729,118.30 including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$5,729,118.30
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$5,729,118.30

\*Construction Administration / Inspection will be performed by DLZ Ohio, Inc.

\*\*An additional \$2,000.00 will be encumbered for Prevailing Wage Services for the Division Sewerage and Drainage.