

MEMORANDUM

To: Jonathan Lee  
DPU Assistant Director

JON

From: Jehan Alkhayri, PE  
Project Engineer

JMA  
JP

Approval, Assistant Director Signature

Thru: John Newsome, PE  
DOSD Administrator

Date: December 6, 2019

**RE: Recommendation for West Franklinton Sewer Improvements & Center Ave Underpass Stormwater System Improvements, RFQ- 013952, CIP 650870-116161 & 611033- 100000 respectively.**

RFQ013952 opened on December 4, 2019 and four (4) bids were received. After review of the proposal information the Division of Sewerage and Drainage recommends an award be made to the lowest, responsible and responsive bidder Complete General Construction in the total amount of \$1,782,836.34

The bids were as follows:

Complete General = \$1,782,836.34

Shelly & Sands = \$1,886,905.56

Trucco Construction = \$2,099,848.92

Darby Creek Excavating = \$2,788,177.20

Engineer's Estimate = \$1,883,433.60

The projects were being bid together for more efficient coordination and construction since they are at the same location.

Please have the Fiscal Section prepare the necessary documents to execute the contract. Should you have any questions call the project manager, Jehan Alkhayri at 645-5423 or SSES Section Manager, Scott Sibley at 645-6335.

cc: Melinda Cunningham, CIP Fiscal Manager  
Jeffrey Deep, Fiscal-Stormwater  
File 650870-116161-31  
File 611033-100000-31

