

East Franklinton Phase 1, CIP No's 650560-100001 & 690236-100115 (corrected -100084)

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Elite Excavating Co. of Ohio	20-1643186 – 2/4/22	001064	Mansfield, OH	MAJ
Complete General Constr.	31-4366382 – 7/8/21	006056	Columbus, OH	MAJ
Shelly & Sands, Inc.	31-4351261 – 3/1/20	006043	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal, competitive bids were opened on January 15, 2020.

3. **List the ranking and order of all bidders.**

1. Elite Excavating Co. of Ohio	\$3,447,682.5
2. Complete General Constr.	\$3,965,718.98 (after bid tab correction)
3. Shelly & Sands, Inc.	\$4,380,160.00

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Elite Excavating Co. of Ohio, Inc.
4500 Snodgrass Rd., Mansfield, OH 44903
M. Scott Fulmer, President, (419) 683-4200
contract docs: eliteexcavating@aol.com
project info: eliteexc1@aol.com
contact: Dale A. Stevens, Secretary, dalestevens@eliteexcavating.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project will provide sewer rehabilitation, replacement sewers, water quality improvements and pump station upgrades as necessary to rehabilitate sewer infrastructure in East Franklinton and provide for redevelopment of the area.

This project serves the 54 - Franklinton area and includes the following streets: W. Broad Street, W. Gay Street, Scott Street, and N. Mill Street.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 300 calendar for substantial completion and 365 calendar days for final completion from the Notice to Proceed (NTP).

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will address consent order obligations to the Ohio EPA in the Dodge Park Combined Sewer Overflow area. Project will also facilitate redevelopment of Columbus's oldest neighborhood, Franklinton. The tremendous economic and social benefits to the area have been previously estimated and presented in a report "East Franklinton Creative Community District Plan".

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$3,447,682.50 including a 25% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$3,447,682.50
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$3,447,682.50

*Construction Administration / Inspection will be performed by Stantec Consulting Services and legislated separately.

**An additional \$2,000.00 will also be encumbered for Davis-Bacon / Prevailing Wage services.