## ORD #0727-2020, Division of Sewerage & Drainage, Treatment Engineering Jackson Pike WWTP Sludge Control Building HVAC Replacement CIP 650265-100104 Bid Tabulation, Opened 3/4/20

		Engineer's Estimate		General Temperature Control		
Description	Qty.	<b>Unit Cost</b>	Extension	Lump Sum	Extension	
Labor & Material	1	\$341,076.00	\$341,076.00	\$238,540.00	\$238,540.00	
Subtotal:		\$341,076.00			\$238,540.00	
Contingency (20% of item 1)			\$68,215.20	\$47,708.00		
GRAND TOTAL:		\$409,291.20			\$286,248.00	
% DIFFERENCE FROM ENGINEER'S ESTIMATE:					-30.06%	
Contract Compliance No.				31-1201236	(11/29/20, MAJ, 4830)	

Working with Johnson Controls on CC#

## **General Temperature Control Inc.**

970 W. Walnut St.
Canal Winchester, OH 43110
Bob Billings, CEO
(614) 837-3888 x103
bobbillings@gtc.cc
Brenda Billings, President

**General Info** 

Number: 650265-100104

**Description:** Jackson Pike WWTP Sludge Control l

Deadline: 2020-03-04 20:00:00 UTC

Bids		
Business	Bid Total	Submitted at
General Temperature Control	\$286,248.00	2020-03-04 19:3

## **Building HVAC Replacement**

Signed by	Opened at
Bob Billings	2020-03-04 20:00:41 UTC