
General Info

Number: 690444-100000,   Contract No. 972,     TSS #170.3

Description: O'Shaughnessy Hydro Turbine Facility Improvements

Deadline: 2020-07-29 19:00:00 UTC

Bids

Business Bid Total Submitted at Signed by Opened at

Gracon, LLC $15,281,800.00 2020-07-29 18:46:20 UTCMatthew Hannah 2020-07-29 19:06:51 UTC



ORD #2687-2020, Division of Water

O'Shaughnessy Hydro Turbine Facility Improvements

690444-100000, Contract 972,  TSS #170.3

Bid Tabulation, Opened 7/29/20

Eng. Est.:

Ref. # Item # Description Qty. Units Unit Price Extension

1 1

General Construction – Mobilize, demobilize, dewater and re-water units, 

disassemble existing items, install new and refurbished equipment, perform signature 

tests before the start of dismantling and after commissioning, perform functional field 

tests of all supplied items and their interfaces with other items and perform all other 

work specified in Section 01720, or elsewhere herein and perform all other work as 

specified and described in the contract documents, except work included in the items 

below. 1 LS 252,700.00$         252,700.00$         

2 2

Demolition – Removal, and disposal of existing facilities and performance of all other 

work specified in Section 02050 and shown on the Drawings. 1 LS 975,800.00$         975,800.00$         

3 3

Turbines – Provide two overhauled S-tube turbines with components refurbished 

and/or replaced, and shop tested as necessary, as specified in Section 15610 and 

shown on the Drawings. 1 LS 3,172,500.00$      3,172,500.00$      

4 4

Governing and Lubrication Systems – Two new digital solid state “PID” electro-

hydraulic type governing systems and two new lubrication oil systems to be designed, 

detailed, fabricated, shop tested, delivered as specified in Sections 15610, 15620 and 

15630 and shown on the Drawings. 1 LS 1,168,000.00$      1,168,000.00$      

5 5

Generators – Rehabilitation and life extension of the generators, brushless exciters, 

generator terminal cabinet and its contents, and other work as specified in Section 

16990 and shown on the Drawings. 1 LS 785,900.00$         785,900.00$         

6 6

Plant Controls System – Provision of new plant control system as specified in 

Sections 16900, 16901, 16902, 16903, 16910, 16920, 16930, 16931, and 16945, and 

as shown on the Drawings. 1 LS 1,044,100.00$      1,044,100.00$      

7 7

Piping – Replacement of exposed cooling water, governor oil and lubrication oil 

piping systems, including all piping and instrumentation, and inspection of buried 

cooling water piping, as specified in Sections 10400, 15052, 15064, 15068, 15100, 

15121, 15140, and 15992, and shown on the Drawings. 1 LS 377,800.00$         377,800.00$         

$12,241,964.00

Gracon, LLC

NOTICE - Prices below were obtained by direct 

negotiations with bidder.  Substantial changes 

were made during the negotiations to both 

commercial terms and technical specifications.  

The pricing was obtained on 10/28/2020
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Ref. # Item # Description Qty. Units Unit Price Extension

Gracon, LLC

8 8

Plant Equipment – Overhaul or replacement of plant equipment including switchgear, 

plant control system, 125 VDC battery and charger, intake gate house water level 

sensors, downstream stop logs, powerhouse security, powerhouse cosmetics, and 

appurtenances, all designed, detailed, furnished, delivered, installed and tested 

complete in accordance with these Contract Documents including Sections 02830, 

03600, 08385, 09900, 15116, 16121, 16124, 16125, 16142, 16195, 16340, 16485, and 

16487, and shown on the Drawings. 1 LS 3,605,000.00$      3,605,000.00$      

9 9

Spare Parts, as listed in Sections 15100, 15116, 15121, 15610, 15620, 15630, 16900, 

16910, and 16990. 1 LS 627,500.00$         627,500.00$         

10 10 SCADA Engineering Support and Programming Services (Section 16900) 1 LS 75,000.00$           75,000.00$           

11 11 Project Contingency (20% of the total of Items 1 through 10) 1 LS 2,412,500.00$      2,412,500.00$      

12 12

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Upstream Nose Cone 

and Supply and Install New Upstream Nose Cone. Base work only assumes 

reconditioning and reusing this item. 1 LS 23,500.00$           23,500.00$           

13 13

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Upstream Nose Cone 

and Supply and Install New Upstream Nose Cone. Base work only assumes 

reconditioning and reusing this item. 1 LS 51,400.00$           51,400.00$           

14 14

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Turbine Combined 

Bearing, and Supply and Install New Turbine Combined Bearing. Base work only 

assumes reconditioning and reusing this item. 1 LS 16,900.00$           16,900.00$           

15 15

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Turbine Combined 

Bearing, and Supply and Install New Turbine Combined Bearing. Base work only 

assumes reconditioning and reusing this item. 1 LS 42,400.00$           42,400.00$           

16 16

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Downstream Turbine 

Guide Bearing, and Supply and Install New Downstream Turbine Guide Bearing. 

Base work only assumes reconditioning and reusing this item. 1 LS 10,600.00$           10,600.00$           

17 17

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Downstream Turbine 

Guide Bearing, and Supply and Install New Downstream Turbine Guide Bearing. 

Base work only assumes reconditioning and reusing this item. 1 LS 27,500.00$           27,500.00$           

18 18

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Generator Drive End 

Guide Bearing, and Supply and Install New Generator Drive End Guide Bearing. 

Base work only assumes reconditioning and reusing this item. 1 LS 5,600.00$             5,600.00$             

19 19

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Generator Drive End 

Guide Bearing, and Supply and Install New Generator Drive End Guide Bearing. 

Base work only assumes reconditioning and reusing this item. 1 LS 32,900.00$           32,900.00$           
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Ref. # Item # Description Qty. Units Unit Price Extension

Gracon, LLC

20 20

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Generator Non-Drive 

End Guide Bearing, and Supply and Install New Generator Non-Drive End Guide 

Bearing. Base work only assumes reconditioning and reusing this item. 1 LS 5,800.00$             5,800.00$             

21 21

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Generator Non-Drive 

End Guide Bearing, and Supply and Install New Generator Non-Drive End Guide 

Bearing. Base work only assumes reconditioning and reusing this item. 1 LS 26,900.00$           26,900.00$           

22 22

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Brake Rotor, and 

Supply and Install New Brake Rotor. Base work only assumes reconditioning and 

reusing this item. 1 LS 21,400.00$           21,400.00$           

23 23

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Brake Rotor, and 

Supply and Install New Brake Rotor. Base work only assumes reconditioning and 

reusing this item. 1 LS 28,100.00$           28,100.00$           

24 24

Add'l work if-auth. for Removal and Disposal of Existing Unit 1 Brake Caliper, and 

Supply and Install New Brake Caliper. Base work only assumes reconditioning and 

reusing this item. 1 LS 21,400.00$           21,400.00$           

25 25

Add'l work if-auth. for Removal and Disposal of Existing Unit 2 Brake Caliper, and 

Supply and Install New Brake Caliper. Base work only assumes reconditioning and 

reusing this item. 1 LS 28,100.00$           28,100.00$           

26 26

Add'l work if-auth. for Removal, Replacement of wire wound pole coil, testing and 

Reinstallation for one pole of Unit 1 Rotor Poles. Base work only assumes 

reconditioning and reusing this item. 1 LS 10,400.00$           10,400.00$           

27 27

Add'l work if-auth. for Removal, Replacement of wire wound pole coil, testing and 

Reinstallation of one pole for Unit 2. Base work only assumes reconditioning and 

reusing this item. 1 LS 17,600.00$           17,600.00$           

28 28

Add'l work if-auth. to Remove and Refurbish the Existing Unit 1 Generator 

Foundation Sole plates, and Reinstall with Proper Alignment, Concrete Embedment 

and Grouting. Base work only assumes reconditioning and reusing this item. 1 LS 25,200.00$           25,200.00$           

29 29

Add'l work if-auth. to Remove and Dispose of Existing Unit 1 Generator Foundation 

Sole plates, and Supply and Install with Proper Alignment, Concrete Embedment and 

Grouting a New Unit 1 Generator Foundation Sole plates. Base work only assumes 

reconditioning and reusing this item. 1 LS 31,100.00$           31,100.00$           
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Ref. # Item # Description Qty. Units Unit Price Extension

Gracon, LLC

30 30

Add'l work if-auth. to Remove and Dispose of Existing Unit 2 Generator Foundation 

Base, and Supply and Install with Proper Alignment, Concrete Embedment and 

Grouting a New Unit 2 Generator Foundation Base. Base work only assumes 

removing, reconditioning, reusing, aligning, and regrouting this item. 1 LS 68,000.00$           68,000.00$           

31 31 Lead Paint Removal and Disposal 100 Sqft 507.00$                50,700.00$           

32 32 Nonfriable Asbestos Removal and Disposal 100 Lbs 203.00$                20,300.00$           

33 33 One Add'l unplanned Demobilization and Remobilization 1 LS 60,200.00$           60,200.00$           

34 34

Water Passage Steel Liner Sounding (Section 15610, Paragraphs 2.03.C, 2.03.D, and 

2.03.E) 100 Sqft 55.00$                  5,500.00$             

35 35

Grouting Behind Water Passage Steel Liner (Section 15610, Paragraphs 2.03.C, 

2.03.D, and 2.03.E) 100 Cuft 337.00$                33,700.00$           

36 36

Repair of Indications Including But Not Limited to Cracks, Porosities, and Voids. 

Labor and Material for one 8-hr shift. (Section 15610, Paragraphs 2.03.C, 2.03.D, and 

2.03.E) 1 LS 3,300.00$             3,300.00$             

37 37

NEW ITEM FROM NEGOTIATIONS - Amount included for travel and lodging 

expenses for City and DP staf traveling for factory witness testing.  None is included 

above 1 LS 50,000.00$           50,000.00$           

38 38

NEW ITEM FROM NEGOTIATIONS - amount included for contractor paid 

utilities at work site.  None is included above. 1,000.00$             1,000.00$             

39 39

NEW ITEM FROM NEGOTIATIONS - Perform Hydraulic trabsient analysis as 

described in specification.  None is included above. 40,000.00$           40,000.00$           

40 40

NEW ITEM FROM NEGOTIATIONS - premium for negotiated builders risk 

insurance.  None is included above. This premium passed to City without markup. 25,500.00$           25,500.00$           

Total: $15,281,800.00

% DIFFERENCE FROM ENG'S EST.:

Contract Compliance No.

24.83%

47-1489569 (3/24/22, MAJ, 31810)
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