
ORD# 0251-2014, DIVISION OF WATER

COOKE ROAD AREA WATER LINE IMPROVEMENTS

CONTRACT NO. 1165 C.I.P. NO. 690236-100043

BID TABULATION, OPENED 1/22/14

Unit Cost

Extended 

Total Material Labor Total

Extended 

Total Material Labor Total

Extended 

Total

1 201 Clearing and Grubbing 1 LS 2,000.00 2,000.00 0.00 0.00 500.00 500.00 0.00 8,000.00 8,000.00 8,000.00

2 207 Temporary Sediment and Erosion Controls 1 LS 10,000.00 10,000.00 0.00 0.00 30,000.00 30,000.00 3,000.00 14,500.00 17,500.00 17,500.00

3 254 Pavement Planing, Asphalt Concrete 9255 SY 8.00 74,040.00 0.01 2.16 2.17 20,083.35 0.00 3.00 3.00 27,765.00

4 259 Driveway Pavement Replacement, Type IIIA 78 CY 300.00 23,400.00 195.00 195.00 390.00 30,420.00 50.00 120.00 170.00 13,260.00

5 259 Driveway Pavement Replacement, Type IIIB 24 CY 500.00 12,000.00 130.00 130.00 260.00 6,240.00 100.00 500.00 600.00 14,400.00

6 259 Driveway Pavement Replacement, Type IIIC 2 CY 50.00 100.00 300.00 300.00 600.00 1,200.00 30.00 270.00 300.00 600.00

7 407 Tack Coat, Bituminous 1388 GAL 3.00 4,164.00 1.00 1.25 2.25 3,123.00 1.50 0.50 2.00 2,776.00

8 423 Crack Sealing, Type I 252 SY 3.00 756.00 22.00 24.00 46.00 11,592.00 10.00 50.00 60.00 15,120.00

9 448 Asphalt Concrete 386 CY 80.00 30,880.00 85.00 85.00 170.00 65,620.00 95.00 35.00 130.00 50,180.00

10 608 Concrete Walk (4") 755 SF 15.00 11,325.00 4.00 4.00 8.00 6,040.00 2.00 10.00 12.00 9,060.00

11 608* Curb Ramps 2 EA 3,000.00 6,000.00 250.00 400.00 650.00 1,300.00 100.00 600.00 700.00 1,400.00

12 609 Curb, Straight 18" 21 LF 25.00 525.00 25.00 25.00 50.00 1,050.00 10.00 40.00 50.00 1,050.00

13 609 Combination Curb and Gutter, Type Standard 57 LF 25.00 1,425.00 25.00 25.00 50.00 2,850.00 10.00 40.00 50.00 2,850.00

14 614 Maintaining Traffic 1 LS 25,000.00 25,000.00 0.00 0.00 85,110.00 85,110.00 40,000.00 280,000.00 320,000.00 320,000.00

15 615 Temporary Pavement 3397 SY 8.50 28,874.50 0.01 0.01 0.02 67.94 1.00 2.00 3.00 10,191.00

16 659 Seeding and Mulching 5009 SY 4.00 20,036.00 1.00 1.50 2.50 12,522.50 0.30 0.50 0.80 4,007.20

17 801* Concrete Blocking Class C, Increase or Decrease 43 CY 120.00 5,160.00 1.00 1.00 2.00 86.00 90.00 10.00 100.00 4,300.00

18 801* Ductile Iron Fittings, Increase or Decrease 900 LBS 2.00 1,800.00 1.00 1.00 2.00 1,800.00 1.50 0.50 2.00 1,800.00

19 801 6-Inch Water Pipe and Fittings 5104 LF 95.00 484,880.00 32.00 42.00 74.00 377,696.00 40.00 45.00 85.00 433,840.00

20 801 8-Inch Water Pipe and Fittings 4351 LF 105.00 456,855.00 39.50 42.00 81.50 354,606.50 50.00 50.00 100.00 435,100.00

21 801 12-Inch Water Pipe and Fittings 3161 LF 120.00 379,320.00 50.50 35.00 85.50 270,265.50 60.00 50.00 110.00 347,710.00

22 802 6-Inch Valve and Appurtenances 39 EA 900.00 35,100.00 650.00 200.00 850.00 33,150.00 700.00 100.00 800.00 31,200.00

23 802 8-Inch Valve and Appurtenances 11 EA 1,200.00 13,200.00 950.00 250.00 1,200.00 13,200.00 900.00 300.00 1,200.00 13,200.00

24 802 12-Inch Valve and Appurtenances 4 EA 2,000.00 8,000.00 1,620.00 300.00 1,920.00 7,680.00 1,500.00 300.00 1,800.00 7,200.00

25 803 16-Inch x 12-Inch Tapping Sleeve and Valve and Appurtenances 1 EA 6,000.00 6,000.00 4,300.00 2,200.00 6,500.00 6,500.00 500.00 7,000.00 7,500.00 7,500.00

26 803 16-Inch x 8-Inch Tapping Sleeve and Valve and Appurtenances 4 EA 5,000.00 20,000.00 2,650.00 1,800.00 4,450.00 17,800.00 500.00 4,000.00 4,500.00 18,000.00

27 803 8-Inch x 6-Inch Tapping Sleeve and Valve and Appurtenances 1 EA 4,000.00 4,000.00 1,300.00 1,600.00 2,900.00 2,900.00 500.00 3,000.00 3,500.00 3,500.00

28 805 3/4-Inch Water Service Tap, Transferred (Long) 131 EA 1,250.00 163,750.00 235.00 1,185.00 1,420.00 186,020.00 400.00 800.00 1,200.00 157,200.00

29 805 3/4-Inch Water Service Tap, Transferred (Short) 119 EA 1,100.00 130,900.00 150.00 750.00 900.00 107,100.00 500.00 600.00 1,100.00 130,900.00

30 805 1-Inch Water Service Tap, Transferred (Long) 4 EA 1,400.00 5,600.00 370.00 1,200.00 1,570.00 6,280.00 500.00 800.00 1,300.00 5,200.00

31 805 1-Inch Water Service Tap, Transferred (Short) 3 EA 1,250.00 3,750.00 195.00 850.00 1,045.00 3,135.00 500.00 750.00 1,250.00 3,750.00

32 805 1-1/2-Inch Water Service Tap, Transferred (Long) 1 EA 1,500.00 1,500.00 1,700.00 1,500.00 3,200.00 3,200.00 700.00 1,300.00 2,000.00 2,000.00

33 805 2-Inch Water Service Tap, Transferred (Short) 1 EA 1,500.00 1,500.00 1,320.00 1,000.00 2,320.00 2,320.00 900.00 1,300.00 2,200.00 2,200.00

34 805 2-Inch Curb Stop 3 EA 200.00 600.00 350.00 350.00 700.00 2,100.00 200.00 100.00 300.00 900.00

35 805* Curb Box 296 EA 200.00 59,200.00 35.00 20.00 55.00 16,280.00 20.00 10.00 30.00 8,880.00

36 809 Fire Hydrant 30 EA 2,640.00 79,200.00 1,350.00 550.00 1,900.00 57,000.00 1,500.00 850.00 2,350.00 70,500.00

37 810* 6 Inch Hydrant Extension 8 EA 300.00 2,400.00 270.00 100.00 370.00 2,960.00 100.00 50.00 150.00 1,200.00

38 810* 12 Inch Hydrant Extension 8 EA 400.00 3,200.00 320.00 100.00 420.00 3,360.00 100.00 75.00 175.00 1,400.00

39 810* 18 Inch Hydrant Extension 8 EA 500.00 4,000.00 360.00 150.00 510.00 4,080.00 150.00 50.00 200.00 1,600.00

40 810* 24 Inch Hydrant Extension 8 EA 600.00 4,800.00 420.00 200.00 620.00 4,960.00 150.00 75.00 225.00 1,800.00

41 811* Increase or Decrease in Excavation and Backfill 269 CY 25.00 6,725.00 1.00 1.00 2.00 538.00 4.00 1.00 5.00 1,345.00

42 815 Crushed Stone or Gravel 103 CY 20.00 2,060.00 22.00 22.00 44.00 4,532.00 28.00 2.00 30.00 3,090.00

43 816 1-Inch Water Main Abandoned 1 EA 300.00 300.00 200.00 1,500.00 1,700.00 1,700.00 100.00 600.00 700.00 700.00

44 816 1-1/2-Inch Water Main Abandoned 6 EA 500.00 3,000.00 200.00 1,500.00 1,700.00 10,200.00 100.00 400.00 500.00 3,000.00

45 816 2-Inch Water Main Abandoned 12 EA 750.00 9,000.00 200.00 1,500.00 1,700.00 20,400.00 100.00 500.00 600.00 7,200.00

46 SPECIALPermanent Pavement 943 CY 110.00 103,730.00 110.00 95.00 205.00 193,315.00 130.00 50.00 180.00 169,740.00

47 SPECIALHeat Welding 267 SY 10.00 2,670.00 22.00 22.00 44.00 11,748.00 5.00 85.50 90.50 24,163.50

48 SPECIALTracer Wire 576 FT 2.00 1,152.00 0.15 0.05 0.20 115.20 0.20 0.05 0.25 144.00

49 SPECIALIntersection Speed Table Replacement 3 EA 3,000.00 9,000.00 5,000.00 7,000.00 12,000.00 36,000.00 4,000.00 8,000.00 12,000.00 36,000.00

50 SPECIALStandard Speed Hump Replacement 2 EA 2,000.00 4,000.00 1,900.00 2,000.00 3,900.00 7,800.00 2,000.00 3,000.00 5,000.00 10,000.00

51 SPECIALSurvey Coordinates 1 LS 15,000.00 15,000.00 0.00 0.00 12,000.00 12,000.00 0.00 18,000.00 18,000.00 18,000.00

Beheler Excavating , Inc.                                

19545 Ankneytown Rd, Fredericktown, OH 

43019

Ref. 

No.

Item 

No.

Engineer's Estimate

Description Qty Unit

Shelly & Sands, Inc.                                                       

1515 Harmon Ave., Columbus, OH 43223
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Unit Cost

Extended 

Total Material Labor Total

Extended 

Total Material Labor Total

Extended 

Total

Beheler Excavating , Inc.                                

19545 Ankneytown Rd, Fredericktown, OH 

43019

Ref. 

No.

Item 

No.

Engineer's Estimate

Description Qty Unit

Shelly & Sands, Inc.                                                       

1515 Harmon Ave., Columbus, OH 43223

52 SPECIALTemporary Water Main and Services 1 LS 25,000.00 25,000.00 0.00 0.00 11,000.00 11,000.00 5,000.00 10,000.00 15,000.00 15,000.00

53 SPECIAL2-Inch HDPE Water Pipe and Fittings, Horizontal Directional Drilling (HDD) 576 LF 30.00 17,280.00 5.00 11.00 16.00 9,216.00 4.00 16.00 20.00 11,520.00

54 SPECIAL6-Inch Water Pipe and Fittings, Horizontal Directional Drilling (HDD) 379 LF 120.00 45,480.00 30.00 30.00 60.00 22,740.00 40.00 45.00 85.00 32,215.00

55 SPECIALProject Identification Signs 8 EA 750.00 6,000.00 200.00 300.00 500.00 4,000.00 200.00 500.00 700.00 5,600.00

56 SPECIALTemporary Water Service Connection at Curb Stop 3 EA 600.00 1,800.00 500.00 500.00 1,000.00 3,000.00 100.00 600.00 700.00 2,100.00

57 SPECIAL3/4-Inch Water Service Tap, Transferred (Long), Hot Tap 23 EA 2,500.00 57,500.00 235.00 1,365.00 1,600.00 36,800.00 600.00 600.00 1,200.00 27,600.00

58 SPECIAL1-Inch Water Service Tap, Transferred (Long), Hot Tap 13 EA 3,000.00 39,000.00 370.00 1,400.00 1,770.00 23,010.00 600.00 700.00 1,300.00 16,900.00

59 SPECIAL2-Inch Water Service Tap, Transferred (Long), Hot Tap 1 EA 3,200.00 3,200.00 1,700.00 1,900.00 3,600.00 3,600.00 1,200.00 1,000.00 2,200.00 2,200.00

Special

*Denotes Contingency Item. Use as directed by the Division of Water Engineer

$2,173,911.99

$326,086.80

$2,499,998.79

-12.24%

yes

$2,961,890.21BIDDER'S TOTAL $2,848,708.13

CONTINGENCY (15% of subtotal) $371,570.63

$2,575,556.70

$386,333.51

SUBTOTAL $2,477,137.50

yes

n/a

yes

No; BOCA Constr. Inactive

31-4351261 (exp. 1/6/16, MAJ)

3.97%

No, but can ask for clarification, if needed.

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Contractor's notarized statement of experience for HDD included?  (N/A)

Proposal Signature Completed ? (Pg. 67)

Bonding Company  (Pg. 68)

Proposed Subs C.C.? (Pgs. 6-7)

Contract Compliance No. (Pg. 35)

Statements & Affidavit Completed? (Pgs. 54-57)

(0) Addendum Ackldgmnts. Completed? (Pg. 66)

Ohio Farmers Insurance / Travelers Casualty

n/a

yes

American Contractors Indemnity Co.

yes

30-0160262 (exp. 1/10/15, MAJ)

yes
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ORD# 0251-2014, DIVISION OF WATER

COOKE ROAD AREA WATER LINE IMPROVEMENTS

CONTRACT NO. 1165 C.I.P. NO. 690236-100043

BID TABULATION, OPENED 1/22/14

Unit Cost

Extended 

Total

1 201 Clearing and Grubbing 1 LS 2,000.00 2,000.00

2 207 Temporary Sediment and Erosion Controls 1 LS 10,000.00 10,000.00

3 254 Pavement Planing, Asphalt Concrete 9255 SY 8.00 74,040.00

4 259 Driveway Pavement Replacement, Type IIIA 78 CY 300.00 23,400.00

5 259 Driveway Pavement Replacement, Type IIIB 24 CY 500.00 12,000.00

6 259 Driveway Pavement Replacement, Type IIIC 2 CY 50.00 100.00

7 407 Tack Coat, Bituminous 1388 GAL 3.00 4,164.00

8 423 Crack Sealing, Type I 252 SY 3.00 756.00

9 448 Asphalt Concrete 386 CY 80.00 30,880.00

10 608 Concrete Walk (4") 755 SF 15.00 11,325.00

11 608* Curb Ramps 2 EA 3,000.00 6,000.00

12 609 Curb, Straight 18" 21 LF 25.00 525.00

13 609 Combination Curb and Gutter, Type Standard 57 LF 25.00 1,425.00

14 614 Maintaining Traffic 1 LS 25,000.00 25,000.00

15 615 Temporary Pavement 3397 SY 8.50 28,874.50

16 659 Seeding and Mulching 5009 SY 4.00 20,036.00

17 801* Concrete Blocking Class C, Increase or Decrease 43 CY 120.00 5,160.00

18 801* Ductile Iron Fittings, Increase or Decrease 900 LBS 2.00 1,800.00

19 801 6-Inch Water Pipe and Fittings 5104 LF 95.00 484,880.00

20 801 8-Inch Water Pipe and Fittings 4351 LF 105.00 456,855.00

21 801 12-Inch Water Pipe and Fittings 3161 LF 120.00 379,320.00

22 802 6-Inch Valve and Appurtenances 39 EA 900.00 35,100.00

23 802 8-Inch Valve and Appurtenances 11 EA 1,200.00 13,200.00

24 802 12-Inch Valve and Appurtenances 4 EA 2,000.00 8,000.00

25 803 16-Inch x 12-Inch Tapping Sleeve and Valve and Appurtenances 1 EA 6,000.00 6,000.00

26 803 16-Inch x 8-Inch Tapping Sleeve and Valve and Appurtenances 4 EA 5,000.00 20,000.00

27 803 8-Inch x 6-Inch Tapping Sleeve and Valve and Appurtenances 1 EA 4,000.00 4,000.00

28 805 3/4-Inch Water Service Tap, Transferred (Long) 131 EA 1,250.00 163,750.00

29 805 3/4-Inch Water Service Tap, Transferred (Short) 119 EA 1,100.00 130,900.00

30 805 1-Inch Water Service Tap, Transferred (Long) 4 EA 1,400.00 5,600.00

31 805 1-Inch Water Service Tap, Transferred (Short) 3 EA 1,250.00 3,750.00

32 805 1-1/2-Inch Water Service Tap, Transferred (Long) 1 EA 1,500.00 1,500.00

33 805 2-Inch Water Service Tap, Transferred (Short) 1 EA 1,500.00 1,500.00

34 805 2-Inch Curb Stop 3 EA 200.00 600.00

35 805* Curb Box 296 EA 200.00 59,200.00

36 809 Fire Hydrant 30 EA 2,640.00 79,200.00

37 810* 6 Inch Hydrant Extension 8 EA 300.00 2,400.00

38 810* 12 Inch Hydrant Extension 8 EA 400.00 3,200.00

39 810* 18 Inch Hydrant Extension 8 EA 500.00 4,000.00

40 810* 24 Inch Hydrant Extension 8 EA 600.00 4,800.00

41 811* Increase or Decrease in Excavation and Backfill 269 CY 25.00 6,725.00

42 815 Crushed Stone or Gravel 103 CY 20.00 2,060.00

43 816 1-Inch Water Main Abandoned 1 EA 300.00 300.00

44 816 1-1/2-Inch Water Main Abandoned 6 EA 500.00 3,000.00

45 816 2-Inch Water Main Abandoned 12 EA 750.00 9,000.00

46 SPECIALPermanent Pavement 943 CY 110.00 103,730.00

47 SPECIALHeat Welding 267 SY 10.00 2,670.00

48 SPECIALTracer Wire 576 FT 2.00 1,152.00

49 SPECIALIntersection Speed Table Replacement 3 EA 3,000.00 9,000.00

50 SPECIALStandard Speed Hump Replacement 2 EA 2,000.00 4,000.00

51 SPECIALSurvey Coordinates 1 LS 15,000.00 15,000.00

Ref. 

No.

Item 

No.

Engineer's Estimate

Description Qty Unit

Extended 

Total Material Labor Total

Extended 

Total

10,000.00 3,000.00 2,000.00 5,000.00 5,000.00

6,000.00 1,800.00 1,200.00 3,000.00 3,000.00

22,212.00 1.00 1.00 2.00 18,510.00

19,500.00 120.00 80.00 200.00 15,600.00

8,760.00 390.00 260.00 650.00 15,600.00

58.00 60.00 40.00 100.00 200.00

2,776.00 2.00 1.00 3.00 4,164.00

12,600.00 32.00 22.00 54.00 13,608.00

71,410.00 114.00 76.00 190.00 73,340.00

6,040.00 7.00 5.00 12.00 9,060.00

1,200.00 300.00 200.00 500.00 1,000.00

798.00 90.00 60.00 150.00 3,150.00

2,280.00 120.00 80.00 200.00 11,400.00

80,000.00 18,000.00 12,000.00 30,000.00 30,000.00

33.97 6.00 4.00 10.00 33,970.00

35,063.00 2.00 1.00 3.00 15,027.00

3,225.00 30.00 20.00 50.00 2,150.00

1,800.00 0.60 0.40 1.00 900.00

479,776.00 58.00 39.00 97.00 495,088.00

448,153.00 71.00 47.00 118.00 513,418.00

420,413.00 82.00 55.00 137.00 433,057.00

50,700.00 450.00 300.00 750.00 29,250.00

16,500.00 660.00 440.00 1,100.00 12,100.00

9,800.00 1,600.00 1,100.00 2,700.00 10,800.00

14,000.00 6,000.00 4,000.00 10,000.00 10,000.00

32,800.00 4,200.00 2,800.00 7,000.00 28,000.00

6,700.00 3,000.00 2,000.00 5,000.00 5,000.00

184,710.00 960.00 640.00 1,600.00 209,600.00

127,925.00 540.00 360.00 900.00 107,100.00

6,400.00 1,200.00 800.00 2,000.00 8,000.00

3,420.00 600.00 400.00 1,000.00 3,000.00

2,100.00 1,500.00 1,000.00 2,500.00 2,500.00

1,900.00 1,200.00 800.00 2,000.00 2,000.00

2,400.00 360.00 240.00 600.00 1,800.00

9,472.00 12.00 8.00 20.00 5,920.00

66,000.00 1,800.00 1,200.00 3,000.00 90,000.00

3,200.00 30.00 20.00 50.00 400.00

3,600.00 36.00 24.00 60.00 480.00

4,000.00 42.00 28.00 70.00 560.00

4,400.00 48.00 32.00 80.00 640.00

13,450.00 3.00 2.00 5.00 1,345.00

2,060.00 15.00 10.00 25.00 2,575.00

1,200.00 900.00 600.00 1,500.00 1,500.00

7,800.00 900.00 600.00 1,500.00 9,000.00

16,800.00 900.00 600.00 1,500.00 18,000.00

210,289.00 120.00 80.00 200.00 188,600.00

18,690.00 24.00 16.00 40.00 10,680.00

576.00 1.00 1.00 2.00 1,152.00

30,000.00 9,600.00 6,400.00 16,000.00 48,000.00

8,000.00 900.00 600.00 1,500.00 3,000.00

12,500.00 9,000.00 6,000.00 15,000.00 15,000.00

1,200.00

1,300.00

1,400.00

223.00

70.00

1.00

10,000.00

4,000.00

12,500.00

1,600.00

1,140.00

2,100.00

Elite Excavating Co. of Ohio, Inc.                     

4500 Snodgrass Rd., Mansfield, OH 44903

75.00

2.00

94.00

14,000.00

1,300.00

1,500.00

2.40

250.00

365.00

29.00

2.00

John Eramo & Sons, Inc.                                                 

3670 Lacon Rd, Hilliard, OH  43026

8,200.00

6,700.00

1,410.00

133.00

20.00

50.00

185.00

8.00

600.00

38.00

40.00

80,000.00

0.01

7.00

103.00

1,900.00

800.00

32.00

2,200.00

400.00

Unit Price

10,000.00

6,000.00

450.00

500.00

550.00

50.00

2,450.00

1,075.00
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Unit Cost

Extended 

Total

1 201 Clearing and Grubbing 1 LS 2,000.00 2,000.00

Ref. 

No.

Item 

No.

Engineer's Estimate

Description Qty Unit

52 SPECIALTemporary Water Main and Services 1 LS 25,000.00 25,000.00

53 SPECIAL2-Inch HDPE Water Pipe and Fittings, Horizontal Directional Drilling (HDD) 576 LF 30.00 17,280.00

54 SPECIAL6-Inch Water Pipe and Fittings, Horizontal Directional Drilling (HDD) 379 LF 120.00 45,480.00

55 SPECIALProject Identification Signs 8 EA 750.00 6,000.00

56 SPECIALTemporary Water Service Connection at Curb Stop 3 EA 600.00 1,800.00

57 SPECIAL3/4-Inch Water Service Tap, Transferred (Long), Hot Tap 23 EA 2,500.00 57,500.00

58 SPECIAL1-Inch Water Service Tap, Transferred (Long), Hot Tap 13 EA 3,000.00 39,000.00

59 SPECIAL2-Inch Water Service Tap, Transferred (Long), Hot Tap 1 EA 3,200.00 3,200.00

Special

*Denotes Contingency Item. Use as directed by the Division of Water Engineer

BIDDER'S TOTAL $2,848,708.13

CONTINGENCY (15% of subtotal) $371,570.63

SUBTOTAL $2,477,137.50

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Contractor's notarized statement of experience for HDD included?  (N/A)

Proposal Signature Completed ? (Pg. 67)

Bonding Company  (Pg. 68)

Proposed Subs C.C.? (Pgs. 6-7)

Contract Compliance No. (Pg. 35)

Statements & Affidavit Completed? (Pgs. 54-57)

(0) Addendum Ackldgmnts. Completed? (Pg. 66)

Extended 

Total Material Labor Total

Extended 

Total

Elite Excavating Co. of Ohio, Inc.                     

4500 Snodgrass Rd., Mansfield, OH 44903

John Eramo & Sons, Inc.                                                 

3670 Lacon Rd, Hilliard, OH  43026

Unit Price

10,000.00 30,000.00 7,200.00 4,800.00 12,000.00 12,000.00

16,128.00 17.00 11.00 28.00 16,128.00

28,425.00 45.00 30.00 75.00 28,425.00

3,200.00 300.00 200.00 500.00 4,000.00

2,100.00 300.00 200.00 500.00 1,500.00

60,950.00 2,000.00 1,400.00 3,400.00 78,200.00

35,100.00 2,100.00 1,400.00 3,500.00 45,500.00

3,300.00 2,700.00 1,800.00 4,500.00 4,500.00

n/a

yes

Travelers Casualty & Surety Co. of America

yes

30,000.00

$2,713,497.00

$407,024.55

$3,120,521.55

9.54%

yes

No, but can ask for clarification, if needed.

20-1643186 (exp. 4/12/15, MAJ)

yes

Ohio Farmers Insurance Co.

$402,403.95

8.30%

$3,085,096.92

28.00

Statement 1; "is not" current on taxes

yes

31-0724866 (exp. 12/16/15, MAJ)

yes

n/a

$2,682,692.97

75.00

400.00

700.00

2,650.00

2,700.00

3,300.00

4 e315e8ad-7a36-4fef-8573-ba920a46a3e4.xlsx



ORD# 0251-2014, DIVISION OF WATER

COOKE ROAD AREA WATER LINE IMPROVEMENTS

CONTRACT NO. 1165 C.I.P. NO. 690236-100043

BID TABULATION, OPENED 1/22/14

Unit Cost

Extended 

Total

1 201 Clearing and Grubbing 1 LS 2,000.00 2,000.00

2 207 Temporary Sediment and Erosion Controls 1 LS 10,000.00 10,000.00

3 254 Pavement Planing, Asphalt Concrete 9255 SY 8.00 74,040.00

4 259 Driveway Pavement Replacement, Type IIIA 78 CY 300.00 23,400.00

5 259 Driveway Pavement Replacement, Type IIIB 24 CY 500.00 12,000.00

6 259 Driveway Pavement Replacement, Type IIIC 2 CY 50.00 100.00

7 407 Tack Coat, Bituminous 1388 GAL 3.00 4,164.00

8 423 Crack Sealing, Type I 252 SY 3.00 756.00

9 448 Asphalt Concrete 386 CY 80.00 30,880.00

10 608 Concrete Walk (4") 755 SF 15.00 11,325.00

11 608* Curb Ramps 2 EA 3,000.00 6,000.00

12 609 Curb, Straight 18" 21 LF 25.00 525.00

13 609 Combination Curb and Gutter, Type Standard 57 LF 25.00 1,425.00

14 614 Maintaining Traffic 1 LS 25,000.00 25,000.00

15 615 Temporary Pavement 3397 SY 8.50 28,874.50

16 659 Seeding and Mulching 5009 SY 4.00 20,036.00

17 801* Concrete Blocking Class C, Increase or Decrease 43 CY 120.00 5,160.00

18 801* Ductile Iron Fittings, Increase or Decrease 900 LBS 2.00 1,800.00

19 801 6-Inch Water Pipe and Fittings 5104 LF 95.00 484,880.00

20 801 8-Inch Water Pipe and Fittings 4351 LF 105.00 456,855.00

21 801 12-Inch Water Pipe and Fittings 3161 LF 120.00 379,320.00

22 802 6-Inch Valve and Appurtenances 39 EA 900.00 35,100.00

23 802 8-Inch Valve and Appurtenances 11 EA 1,200.00 13,200.00

24 802 12-Inch Valve and Appurtenances 4 EA 2,000.00 8,000.00

25 803 16-Inch x 12-Inch Tapping Sleeve and Valve and Appurtenances 1 EA 6,000.00 6,000.00

26 803 16-Inch x 8-Inch Tapping Sleeve and Valve and Appurtenances 4 EA 5,000.00 20,000.00

27 803 8-Inch x 6-Inch Tapping Sleeve and Valve and Appurtenances 1 EA 4,000.00 4,000.00

28 805 3/4-Inch Water Service Tap, Transferred (Long) 131 EA 1,250.00 163,750.00

29 805 3/4-Inch Water Service Tap, Transferred (Short) 119 EA 1,100.00 130,900.00

30 805 1-Inch Water Service Tap, Transferred (Long) 4 EA 1,400.00 5,600.00

31 805 1-Inch Water Service Tap, Transferred (Short) 3 EA 1,250.00 3,750.00

32 805 1-1/2-Inch Water Service Tap, Transferred (Long) 1 EA 1,500.00 1,500.00

33 805 2-Inch Water Service Tap, Transferred (Short) 1 EA 1,500.00 1,500.00

34 805 2-Inch Curb Stop 3 EA 200.00 600.00

35 805* Curb Box 296 EA 200.00 59,200.00

36 809 Fire Hydrant 30 EA 2,640.00 79,200.00

37 810* 6 Inch Hydrant Extension 8 EA 300.00 2,400.00

38 810* 12 Inch Hydrant Extension 8 EA 400.00 3,200.00

39 810* 18 Inch Hydrant Extension 8 EA 500.00 4,000.00

40 810* 24 Inch Hydrant Extension 8 EA 600.00 4,800.00

41 811* Increase or Decrease in Excavation and Backfill 269 CY 25.00 6,725.00

42 815 Crushed Stone or Gravel 103 CY 20.00 2,060.00

43 816 1-Inch Water Main Abandoned 1 EA 300.00 300.00

44 816 1-1/2-Inch Water Main Abandoned 6 EA 500.00 3,000.00

45 816 2-Inch Water Main Abandoned 12 EA 750.00 9,000.00

46 SPECIALPermanent Pavement 943 CY 110.00 103,730.00

47 SPECIALHeat Welding 267 SY 10.00 2,670.00

48 SPECIALTracer Wire 576 FT 2.00 1,152.00

49 SPECIALIntersection Speed Table Replacement 3 EA 3,000.00 9,000.00

50 SPECIALStandard Speed Hump Replacement 2 EA 2,000.00 4,000.00

51 SPECIALSurvey Coordinates 1 LS 15,000.00 15,000.00

Ref. 

No.

Item 

No.

Engineer's Estimate

Description Qty Unit Material Labor Total

Extended 

Total

0.00 0.00 2,511.03 2,511.03

0.00 0.00 2,500.00 2,500.00

0.00 2.40 2.40 22,212.00

200.00 350.00 550.00 42,900.00

100.00 375.00 475.00 11,400.00

25.00 100.00 125.00 250.00

1.00 1.50 2.50 3,470.00

9.00 21.00 30.00 7,560.00

160.00 20.00 180.00 69,480.00

1.50 7.50 9.00 6,795.00

300.00 250.00 550.00 1,100.00

5.00 22.00 27.00 567.00

5.00 28.00 33.00 1,881.00

0.00 0.00 0.00 84,000.00

0.00 0.01 0.01 33.97

0.50 0.50 1.00 5,009.00

75.00 0.00 75.00 3,225.00

1.00 0.00 1.00 900.00

35.00 75.00 110.00 561,440.00

40.00 90.00 130.00 565,630.00

50.00 85.00 135.00 426,735.00

450.00 150.00 600.00 23,400.00

850.00 550.00 1,400.00 15,400.00

1,500.00 600.00 2,100.00 8,400.00

7,200.00 2,000.00 9,200.00 9,200.00

5,200.00 2,000.00 7,200.00 28,800.00

4,000.00 2,000.00 6,000.00 6,000.00

250.00 1,050.00 1,300.00 170,300.00

250.00 750.00 1,000.00 119,000.00

300.00 1,200.00 1,500.00 6,000.00

750.00 950.00 1,700.00 5,100.00

300.00 2,000.00 2,300.00 2,300.00

300.00 2,500.00 2,800.00 2,800.00

100.00 650.00 750.00 2,250.00

25.00 10.00 35.00 10,360.00

1,400.00 1,600.00 3,000.00 90,000.00

250.00 50.00 300.00 2,400.00

300.00 50.00 350.00 2,800.00

350.00 50.00 400.00 3,200.00

400.00 50.00 450.00 3,600.00

5.00 5.00 10.00 2,690.00

15.00 5.00 20.00 2,060.00

50.00 950.00 1,000.00 1,000.00

50.00 950.00 1,000.00 6,000.00

50.00 950.00 1,000.00 12,000.00

100.00 150.00 250.00 235,750.00

5.00 40.00 45.00 12,015.00

0.50 0.50 1.00 576.00

6,500.00 6,000.00 12,500.00 37,500.00

2,000.00 2,000.00 4,000.00 8,000.00

0.00 0.00 0.00 5,500.00

Conie Construction Co.                                                               

1340 Windsor Ave., Columbus, OH 43211
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Unit Cost

Extended 

Total

1 201 Clearing and Grubbing 1 LS 2,000.00 2,000.00

Ref. 

No.

Item 

No.

Engineer's Estimate

Description Qty Unit

52 SPECIALTemporary Water Main and Services 1 LS 25,000.00 25,000.00

53 SPECIAL2-Inch HDPE Water Pipe and Fittings, Horizontal Directional Drilling (HDD) 576 LF 30.00 17,280.00

54 SPECIAL6-Inch Water Pipe and Fittings, Horizontal Directional Drilling (HDD) 379 LF 120.00 45,480.00

55 SPECIALProject Identification Signs 8 EA 750.00 6,000.00

56 SPECIALTemporary Water Service Connection at Curb Stop 3 EA 600.00 1,800.00

57 SPECIAL3/4-Inch Water Service Tap, Transferred (Long), Hot Tap 23 EA 2,500.00 57,500.00

58 SPECIAL1-Inch Water Service Tap, Transferred (Long), Hot Tap 13 EA 3,000.00 39,000.00

59 SPECIAL2-Inch Water Service Tap, Transferred (Long), Hot Tap 1 EA 3,200.00 3,200.00

Special

*Denotes Contingency Item. Use as directed by the Division of Water Engineer

BIDDER'S TOTAL $2,848,708.13

CONTINGENCY (15% of subtotal) $371,570.63

SUBTOTAL $2,477,137.50

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Contractor's notarized statement of experience for HDD included?  (N/A)

Proposal Signature Completed ? (Pg. 67)

Bonding Company  (Pg. 68)

Proposed Subs C.C.? (Pgs. 6-7)

Contract Compliance No. (Pg. 35)

Statements & Affidavit Completed? (Pgs. 54-57)

(0) Addendum Ackldgmnts. Completed? (Pg. 66)

Material Labor Total

Extended 

Total

Conie Construction Co.                                                               

1340 Windsor Ave., Columbus, OH 43211

0.00 0.00 0.00 25,000.00

20.00 80.00 100.00 57,600.00

20.00 80.00 100.00 37,900.00

400.00 225.00 625.00 5,000.00

100.00 2,400.00 2,500.00 7,500.00

100.00 3,000.00 3,100.00 71,300.00

200.00 3,000.00 3,200.00 41,600.00

500.00 3,500.00 4,000.00 4,000.00

Line 4: Conie had $550 for Subtotal.

n/a

yes

Ohio Farmers Insurance Co.

$2,903,900.00

$435,585.00

$3,339,485.00

17.23%

yes

yes

31-0800904 (exp. 10/9/14, MAJ)

yes
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