
Mark Vendor account Type Line number Rank Total score Total amount

No 003880 Header 0 0 0 280,888.00

No 003880 Line 10 0 0 37,498.00

No 003880 Line 20 0 0 36,344.00

No 003880 Line 30 0 0 33,504.00

No 003880 Line 40 0 0 16,020.00

No 003880 Line 50 0 0 36,000.00

No 003880 Line 60 0 0 29,700.00

No 003880 Line 70 0 0 47,880.00

No 003880 Line 80 0 0 23,992.00

No 003880 Line 90 0 0 19,950.00

No 006028 Header 0 0 0 239,160.00

No 006028 Line 10 0 0 37,400.00

No 006028 Line 20 0 0 28,560.00

No 006028 Line 30 0 0 28,944.00

No 006028 Line 40 0 0 14,500.00

No 006028 Line 50 0 0 30,630.00

No 006028 Line 60 0 0 26,580.00

No 006028 Line 70 0 0 38,910.00

No 006028 Line 80 0 0 16,776.00

No 006028 Line 90 0 0 16,860.00



Item number Product name Quantity Unit Unit price Line discounts

0.00 0.00000

35' CLASS V, CCA TREATMENT200.00 EA 187.49000

45' CLASS III, PENTA TREATMENT56.00 EA 649.00000

50' CLASS III, PENTA TREATMENT48.00 EA 698.00000

55' CLASS III, PENTA TREATMENT20.00 EA 801.00000

60' CLASS II, PENTA TREATMENT30.00 EA 1,200.00000

60' CLASS III, PENTA TREATMENT30.00 EA 990.00000

65' CLASS II, PENTA TREATMENT30.00 EA 1,596.00000

70' CLASS H-1, PENTA TREATMENT8.00 EA 2,999.00000

40' CLASS I, PENTA TREATMENT30.00 EA 665.00000

0.00 0.00000

35' CLASS V, CCA TREATMENT200.00 EA 187.00000

45' CLASS III, PENTA TREATMENT56.00 EA 510.00000

50' CLASS III, PENTA TREATMENT48.00 EA 603.00000

55' CLASS III, PENTA TREATMENT20.00 EA 725.00000

60' CLASS II, PENTA TREATMENT30.00 EA 1,021.00000

60' CLASS III, PENTA TREATMENT30.00 EA 886.00000

65' CLASS II, PENTA TREATMENT30.00 EA 1,297.00000

70' CLASS H-1, PENTA TREATMENT8.00 EA 2,097.00000

40' CLASS I, PENTA TREATMENT30.00 EA 562.00000



Total discount Comment Deviation in days Lead time in days

0.00000 0

0 0

0 0

0 0

0 0

0 0

0 0

0 0

0 0

0 0

0.00000 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0

LEAD TIME 16 WEEKS PLUS RAIL
TIME0 0



Procurement category Currency Unit price in transaction currency

USD

Utility pole USD 187.49000

Utility pole USD 649.00000

Utility pole USD 698.00000

Utility pole USD 801.00000

Utility pole USD 1,200.00000

Utility pole USD 990.00000

Utility pole USD 1,596.00000

Utility pole USD 2,999.00000

Utility pole USD 665.00000

USD

Utility pole USD 187.00000

Utility pole USD 510.00000

Utility pole USD 603.00000

Utility pole USD 725.00000

Utility pole USD 1,021.00000

Utility pole USD 886.00000

Utility pole USD 1,297.00000

Utility pole USD 2,097.00000

Utility pole USD 562.00000



Total net amount in transaction currency

280,888.00

37,498.00

36,344.00

33,504.00

16,020.00

36,000.00

29,700.00

47,880.00

23,992.00

19,950.00

239,160.00

37,400.00

28,560.00

28,944.00

14,500.00

30,630.00

26,580.00

38,910.00

16,776.00

16,860.00


