

ORD 1194-2005

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding or submitting an RFP or RFSQ

EMH&T – Gahanna, Ohio
Sanborn – Colorado Springs, Colorado
Woolpert – Dayton, Ohio

The location by City and State of all companies bidding or submitting an RFP or RFSQ

EMH&T – Gahanna, Ohio
Sanborn – Colorado Springs, Colorado
Woolpert – Dayton, Ohio

The status, Majority, MBE or FBE, of all companies bidding or submitting an RFP or RFSQ

EMH&T – Majority
Sanborn – Majority
Woolpert Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Provide data conversion services to develop a seamless digital Geographic Information System (GIS) for the Division of Water. The intent of this project is to perform a data conversion service necessary to populate the GIS database with Water infrastructure asset covering the entire utility service area.

The City has elected to implement a system that includes software products from ESRI and Oracle. The software was selected specifically to meet the requirements of the users and for its expertise and longevity in the GIS industry. This corresponds to a system implementation that is open and uses a development environment that is common in most computing circles. ESRI's, ArcGIS Suite and ArcGIS SDE products, together with ORACLE as the relational database, were chosen for the City of Columbus GIS.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Contractor has 30 months to complete the required work

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$3,775,000

Information to be included in all Legislation Modifying Contracts:

The names of all companies bidding or submitting an RFP or RFSQ for the original contract.

The location by City and State of all companies bidding or submitting an RFP or RFSQ for the original contract.

The status, Majority, MBE, FBE, of all companies bidding or submitting an RFP or RFSQ for the original contract.

The name and location of the firm awarded the original contract and the Contract Number.

A description of work performed to date as part of the contract and a full description of work to be performed during any future phasing of the contract.

An updated contract timeline to contract completion.

A description of any and all modifications to date including the amounts of each modification and the Contract Number associated with any modification to date. (List each modification separately)

A full description of the work to be performed as part of the proposed contract modification. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

If the contract modification was not anticipated and explained in the original contract legislation a full explanation as to the reasons the work could not have been anticipated is required. (Changed or field conditions is not sufficient explanation. Describe in full the changed conditions that require modification of the contract scope and amount.)

An explanation of why the work to be performed as part of the contract modification cannot be bid out. (Indicating the work to be a logical extension of the contract is not sufficient explanation)

A cost summary to include the original contract amount, the cost of each modification to date (List each modification separately), the cost of the modification being requested in the legislation, the estimated cost of any future known modifications and a total estimate of the contract cost.

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.

4/28/05