

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Storts Excavation, Inc.	31-1464608 - 10/22/11	Columbus, Oh	majority
Darby Creek Excavating, Inc.	31-1345111 - 5/1/10	Circleville, Oh	majority
Conie Construction Co.	31-0800904 - 11/10/10	Columbus, Oh	majority
Bale Contracting, Inc.	31-0996994 - 5/23/10	Columbus, Oh	F1
Tata Excavating, Inc.	31-0717926 - 11/6/	Columbus, Oh	majority
TFH-EB Inc. dba Waterworks	31-1162504 - 12/3/10	Columbus, Oh	majority
Seals Construction Inc.	31-1659037 - 7/16/11	Canal Winchester, Oh	majority

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal bids were opened on February 10, 2010.

3. **List the ranking and order of all bidders.**

1. Storts Excavation, Inc.	\$535,727.50
2. Darby Creek Excavating, Inc.	\$540,650.00
3. Conie Construction Co.	\$554,922.50
4. Bale Contracting, Inc.	\$655,490.00
5. Tata Excavating, Inc.	\$672,608.75
6. Seals Construction Inc.	\$1,198,637.00

TFH-EB Inc. dba Waterworks was deemed non-responsive.

4. **Complete address, contact name and phone number for the successful bidder only.**

Storts Excavation, Inc.
1167 McCarley Dr. W.
Columbus, Oh 43228
Bruce Storts, President (614) 279-8001

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Replacing damaged fire hydrants on an "as needed" basis and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Start date =
End date = 730 calendar days after NTP

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$535,727.50 - construction

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
N/A		

9. **Scope of work for each subcontractor and their estimate of dollar value to be paid.**

N/A