

**Information to be included in all Legislation authorizing
Entering into Contracts:**

The names of all companies bidding, or submitting an RFP or RFSQ

Resource International 6350 Presidential Gateway Columbus 43231
Environmental Compliance Services 720 L Lakeview Plaza Blvd Worthington OH 43085
M.A.C. Paran Consulting 3959 Fulton Grove Road Cincinnati OH 45245
Stantec Consulting 2060 Brighton-Henrietta Town Line Rd Rochester NY 14623
URS Corporation 277 W Nationwide Blvd Columbus OH 43215

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

Resource International 6350 Presidential Gateway Columbus 43231
Environmental Compliance Services 720 L Lakeview Plaza Blvd Worthington OH 43085
M.A.C. Paran Consulting 3959 Fulton Grove Road Cincinnati OH 45245
Stantec Consulting 2060 Brighton-Henrietta Town Line Rd Rochester NY 14623
URS Corporation 277 W Nationwide Blvd Columbus OH 43215

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

Resource International 6350 Presidential Gateway Columbus 43231 ASIAN
Environmental Compliance Services 720 L Lakeview Plaza Blvd Worthington OH 43085 MAJ
M.A.C. Paran Consulting 3959 Fulton Grove Road Cincinnati OH 45245 FBE
Stantec Consulting 2060 Brighton-Henrietta Town Line Rd Rochester NY 14623 MAJ
URS Corporation 277 W Nationwide Blvd Columbus OH 43215 MAJ

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

Company will provide a complete assessment of asbestos within the Department of Public Utilities and will make recommendations and solutions after reviewing samplings and analysis.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

It is anticipated that the contract will begin in September-October and to be concluded by Spring of 2009.
An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Current amount of \$761,300.00 should be sufficient.

6/20/05