



**American Suncraft Const. Co.**  
Specializing In Water Storage Tank Maintenance  
PO Box 38 490 Crescent Dr. Ste A.  
Troy, Ohio 45373

# PROPOSAL

1004

PAGE 1 OF 1

ph 937-440-8500 fax 937-335-9297

TO: City of Columbus  
Utilities Complex 2'nd Floor  
910 Dublin Rd.  
Columbus Ohio 45373

PHONE 614-645-6141	DATE 01/11/06
JOB NAME / LOCATION Hap Cremean Water Plant, High & Low Service Piping Coating. Contract# 1005, Project# 690420	
JOB NUMBER	JOB PHONE

We hereby submit specifications and estimates for:

This proposal is for furnishing labor, material, equipment, and incidentals required for piping and accessories on the east and west end of the 48" diameter head pipes at the Hap Cremean Water plant.

The east end; The header shall be removed at the existing flanges approximately 6" from the east wall to the venturi. Reusing the existing 48" flange at the wall. Installing a new 48"X24" fabricated "T", new 48" dresser coupling and ending at the venturi with two 48" mating flanges. This shall include a new 24" man way and 6" drain line on bottom of the pipe.

The west end; Remove the existing 48" pipe starting approximately 6" to 12" from the south wall to the south end of the venturi. Reinstall new 48" pipe starting at the south wall with two 48" mating flanges and 48"X24" fabricated "T", 48" dresser coupling and a new saddle per detailed drawings by your engineers. Ending with two 48" mating flanges on the south end of the venturi. This will be accomplished by relocating the venturi north approximately 60" along with all the accessories.

Total..... 91,940.00  
Plus 5%..... 4,597.00

**We Propose** hereby to furnish material and labor — complete in accordance with the above specifications, for the sum of:

Ninety Six Thousand Five Hundred Thirty Seven and 00/100 Dollars dollars (\$) 96,537.00 ).

Payment to be made as follows:

Net 15 days. 2% interest will be added each month to the unpaid balance.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Worker's Compensation insurance.

Authorized  
Signature

*Ron Boling*

Note: This proposal may be  
withdrawn by us if not accepted within

10 days.

**Acceptance of Proposal** — The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date of Acceptance: \_\_\_\_\_

Signature \_\_\_\_\_

Signature \_\_\_\_\_