
ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

Unit Cost

Extended 

Total Material Labor Total

Extended 

Total

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y. 500.00 8,000.00 50.00 250.00 300.00 4,800.00

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y. 500.00 5,500.00 110.00 250.00 360.00 3,960.00

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y. 350.00 507,850.00 125.00 100.00 225.00 326,475.00

4 259 Permanent Pavement Repl., Type IV 2 C.Y. 500.00 1,000.00 100.00 450.00 550.00 1,100.00

5 608 Concrete Walk 221 S.F. 8.00 1,768.00 2.00 8.00 10.00 2,210.00

6 609 Combination Curb & Gutter 13 L.F. 30.00 390.00 15.00 35.00 50.00 650.00

7 609 Curb, Straight 18" 68 L.F. 35.00 2,380.00 7.00 23.00 30.00 2,040.00

8 614 Maintaining Traffic 1 L.S. 90,000.00 90,000.00 30,000.00 90,000.00 120,000.00 120,000.00

9 615 Temporary Pavement 2840 S.Y. 50.00 142,000.00 10.00 12.00 22.00 62,480.00

10 632 Remove & Replace Detector Loop 12 EA. 1,500.00 18,000.00 600.00 1,000.00 1,600.00 19,200.00

11 632 Video Detection System, as per plan 7 EA. 2,857.14 20,000.00 1,800.00 1,800.00 3,600.00 25,200.00

12 659 Seeding & Mulching 195 S.Y. 2.00 390.00 1.00 6.00 7.00 1,365.00

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y. 100.00 4,500.00 100.00 45.00 145.00 6,525.00

14 801* Fittings, Incr. or Decr. 2767 LBS. 4.00 11,068.00 1.50 0.50 2.00 5,534.00

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F. 150.00 841,950.00 70.00 78.00 148.00 830,724.00

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F. 350.00 10,500.00 70.00 130.00 200.00 6,000.00

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F. 80.00 98,320.00 50.00 65.00 115.00 141,335.00

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F. 90.00 48,510.00 40.00 50.00 90.00 48,510.00

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F. 100.00 3,500.00 35.00 50.00 85.00 2,975.00

20 802 16" Valve & Appurtenances 9 EA. 5,500.00 49,500.00 5,200.00 500.00 5,700.00 51,300.00

21 802 12" Valve & Appurtenances 1 EA. 3,500.00 3,500.00 1,700.00 300.00 2,000.00 2,000.00

22 802 8" Valve & Appurtenances 18 EA. 1,200.00 21,600.00 900.00 200.00 1,100.00 19,800.00

23 802 6" Valve & Appurtenances 39 EA. 900.00 35,100.00 800.00 100.00 900.00 35,100.00

24 802 4" Valve & Appurtenances 1 EA. 800.00 800.00 500.00 100.00 600.00 600.00

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA. 40,000.00 40,000.00 10,000.00 5,000.00 15,000.00 15,000.00

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA. 20,000.00 20,000.00 6,000.00 3,000.00 9,000.00 9,000.00

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA. 850.00 850.00 500.00 1,000.00 1,500.00 1,500.00

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA. 1,100.00 20,900.00 350.00 1,000.00 1,350.00 25,650.00

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA. 1,200.00 13,200.00 500.00 1,500.00 2,000.00 22,000.00

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA. 3,000.00 15,000.00 1,000.00 2,000.00 3,000.00 15,000.00

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA. 3,500.00 10,500.00 1,200.00 2,300.00 3,500.00 10,500.00

32 805* Curb Box (as directed) 39 EA. 40.00 1,560.00 40.00 35.00 75.00 2,925.00

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Kenmore Construction Co., Inc.                              

808 Frank Rd., Columbus, Oh 43223
Engineer's Estimate
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Unit Cost

Extended 

Total Material Labor Total

Extended 

Total

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Kenmore Construction Co., Inc.                              

808 Frank Rd., Columbus, Oh 43223
Engineer's Estimate

33 806 30" Casing Pipe 44 L.F. 650.00 28,600.00 500.00 350.00 850.00 37,400.00

34 808 Cut & Plug (Cap) 16" Water Line 1 EA. 2,500.00 2,500.00 300.00 700.00 1,000.00 1,000.00

35 809 Fire Hydrant 19 EA. 3,100.00 58,900.00 1,500.00 1,000.00 2,500.00 47,500.00

36 810* 6" Hydrant Extension 1 EA. 250.00 250.00 300.00 200.00 500.00 500.00

37 810* 12" Hydrant Extension 1 EA. 500.00 500.00 350.00 250.00 600.00 600.00

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y. 25.00 1,475.00 30.00 15.00 45.00 2,655.00

39 Special Crack Seal, Hot Applied 14626 L.F. 2.00 29,252.00 0.70 0.65 1.35 19,745.10

40 Special Existing Meter Vault to be Abandoned 1 EA. 7,500.00 7,500.00 1,000.00 4,000.00 5,000.00 5,000.00

41 Special Survey Coordinates 1 L.S. 25,000.00 25,000.00 2,000.00 10,000.00 12,000.00 12,000.00

42 Special Project Identification Signs 4 EA. 500.00 2,000.00 200.00 800.00 1,000.00 4,000.00

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

$1,951,858.10

$195,185.81

$2,147,043.91

-11.44%

yes

VOID

yes

yes

34-0802152 (exp. 8/3/13, MAJ)

yes

yes

Ohio Farmers Insurance Co.

$2,204,113.00

$220,411.30

$2,424,524.30

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit Material Labor Total

Extended 

Total Material Labor Total

200.00 250.00 450.00 7,200.00 200.00 275.00 475.00

250.00 250.00 500.00 5,500.00 100.00 500.00 600.00

160.00 100.00 260.00 377,260.00 125.00 175.00 300.00

200.00 400.00 600.00 1,200.00 200.00 650.00 850.00

10.00 5.00 15.00 3,315.00 2.00 13.00 15.00

20.00 20.00 40.00 520.00 5.00 45.00 50.00

20.00 20.00 40.00 2,720.00 5.00 35.00 40.00

100,000.00 55,000.00 155,000.00 155,000.00 20,000.00 56,100.00 76,100.00

6.00 10.00 16.00 45,440.00 6.00 4.00 10.00

1,100.00 500.00 1,600.00 19,200.00 500.00 850.00 1,350.00

2,000.00 2,125.00 4,125.00 28,875.00 1,500.00 2,350.00 3,850.00

5.00 5.00 10.00 1,950.00 2.00 8.00 10.00

90.00 10.00 100.00 4,500.00 75.00 - 75.00

2.00 1.00 3.00 8,301.00 1.00 - 1.00

71.04 86.30 157.34 883,149.42 65.00 94.00 159.00

84.30 86.30 170.60 5,118.00 70.00 110.00 180.00

37.60 86.30 123.90 152,273.10 50.00 175.00 225.00

21.20 86.30 107.50 57,942.50 80.00 140.00 220.00

22.70 86.30 109.00 3,815.00 120.00 205.00 325.00

5,300.00 700.00 6,000.00 54,000.00 4,700.00 1,000.00 5,700.00

2,000.00 650.00 2,650.00 2,650.00 1,500.00 450.00 1,950.00

1,000.00 500.00 1,500.00 27,000.00 850.00 300.00 1,150.00

750.00 250.00 1,000.00 39,000.00 600.00 250.00 850.00

550.00 250.00 800.00 800.00 500.00 250.00 750.00

11,220.01 2,840.00 14,060.01 14,060.01 9,700.00 5,500.00 15,200.00

5,386.00 2,840.00 8,226.00 8,226.00 4,700.00 3,400.00 8,100.00

144.00 900.00 1,044.00 1,044.00 350.00 1,250.00 1,600.00

271.00 1,100.00 1,371.00 26,049.00 350.00 1,250.00 1,600.00

335.54 1,100.00 1,435.54 15,790.94 350.00 1,250.00 1,600.00

784.45 1,100.00 1,884.45 9,422.25 700.00 1,300.00 2,000.00

1,142.88 1,100.00 2,242.88 6,728.64 1,300.00 1,400.00 2,700.00

40.00 10.00 50.00 1,950.00 35.00 - 35.00

Conie Construction Co.

1340 Windsor Ave., Columbus, Oh 43211

Darby Creek Excavating, Inc.                                        

6790 Brooksmiller Rd., Circleville, Oh 43113
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Material Labor Total

Extended 

Total Material Labor Total

Conie Construction Co.

1340 Windsor Ave., Columbus, Oh 43211

Darby Creek Excavating, Inc.                                        

6790 Brooksmiller Rd., Circleville, Oh 43113

200.00 50.00 250.00 11,000.00 250.00 800.00 1,050.00

400.00 2,100.00 2,500.00 2,500.00 1,100.00 2,550.00 3,650.00

1,435.00 265.00 1,700.00 32,300.00 1,250.00 1,100.00 2,350.00

300.00 50.00 350.00 350.00 250.00 50.00 300.00

350.00 50.00 400.00 400.00 300.00 50.00 350.00

0.00 20.00 20.00 1,180.00 10.00 10.00 20.00

1.50 1.00 2.50 36,565.00 0.50 0.50 1.00

500.00 500.00 1,000.00 1,000.00 1,000.00 1,000.00 2,000.00

0.00 7,000.00 7,000.00 7,000.00 - 3,800.00 3,800.00

750.00 50.00 800.00 3,200.00 500.00 250.00 750.00

$2,237,945.00

$223,794.50

$2,461,739.50

yes

Ohio Farmers Insurance Co.

VOID

yes

yes

yes

1.53%

yes

31-0800904 (exp. 10/9/14, MAJ)31-1345111 (exp. 2/16/14, MAJ)

VOID

yes

yes

yes

$2,272,044.35

-6.29%

yes

yes

Colonial Surety Co.

Darby Creek had Subtotal as $2,075,494.86;

affects Contingency & Grand Total.

$2,065,494.86

$206,549.49
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Extended 

Total

7,600.00

6,600.00

435,300.00

1,700.00

3,315.00

650.00

2,720.00

76,100.00

28,400.00

16,200.00

26,950.00

1,950.00

3,375.00

2,767.00

892,467.00

5,400.00

276,525.00

118,580.00

11,375.00

51,300.00

1,950.00

20,700.00

33,150.00

750.00

15,200.00

8,100.00

1,600.00

30,400.00

17,600.00

10,000.00

8,100.00

1,365.00

Conie Construction Co.

1340 Windsor Ave., Columbus, Oh 43211

5 e393c87c-df83-45d0-939a-776794cabf6c.xlsx



1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Extended 

Total

Conie Construction Co.

1340 Windsor Ave., Columbus, Oh 43211

46,200.00

3,650.00

44,650.00

300.00

350.00

1,180.00

14,626.00

2,000.00

3,800.00

3,000.00

$2,237,945.00

$223,794.50

$2,461,739.50

yes

Ohio Farmers Insurance Co.

VOID

yes

yes

yes

1.53%

yes

31-0800904 (exp. 10/9/14, MAJ)
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Extended 

Total Material Labor Total

Extended 

Total

3,312.00 160.00 690.00 850.00 13,600.00

7,348.00 125.00 200.00 325.00 3,575.00

364,201.00 110.00 120.00 230.00 333,730.00

910.00 70.00 140.00 210.00 420.00

8,840.00 8.00 14.00 22.00 4,862.00

975.00 30.00 70.00 100.00 1,300.00

5,100.00 20.00 40.00 60.00 4,080.00

105,000.00 125,000.00 75,000.00 200,000.00 200,000.00

284.00 15.00 20.00 35.00 99,400.00

21,060.00 500.00 850.00 1,350.00 16,200.00

25,970.00 2,500.00 1,500.00 4,000.00 28,000.00

1,950.00 3.00 5.25 8.25 1,608.75

4,950.00 80.00 30.00 110.00 4,950.00

5,534.00 2.00 1.00 3.00 8,301.00

1,027,179.00 75.00 100.00 175.00 982,275.00

11,250.00 70.00 130.00 200.00 6,000.00

276,525.00 60.00 62.00 122.00 149,938.00

65,758.00 55.00 70.00 125.00 67,375.00

5,915.00 50.00 82.00 132.00 4,620.00

47,700.00 4,000.00 2,300.00 6,300.00 56,700.00

1,910.00 1,400.00 800.00 2,200.00 2,200.00

20,340.00 700.00 400.00 1,100.00 19,800.00

31,200.00 600.00 400.00 1,000.00 39,000.00

600.00 450.00 400.00 850.00 850.00

24,500.00 16,000.00 10,000.00 26,000.00 26,000.00

11,500.00 8,000.00 4,000.00 12,000.00 12,000.00

1,955.00 1,000.00 800.00 1,800.00 1,800.00

26,600.00 1,000.00 900.00 1,900.00 36,100.00

18,480.00 1,100.00 900.00 2,000.00 22,000.00

12,300.00 1,000.00 1,500.00 2,500.00 12,500.00

8,400.00 1,500.00 1,500.00 3,000.00 9,000.00

1,248.00 30.00 25.00 55.00 2,145.00

John Eramo & Sons, Inc.

3670 Lacon Rd., Hilliard, Oh 43026

207.00

668.00

Unit Price

251.00

455.00

40.00

75.00

75.00

105,000.00

0.10

1,755.00

3,710.00

10.00

110.00

2.00

183.00

375.00

225.00

122.00

169.00

5,300.00

1,910.00

1,130.00

800.00

600.00

24,500.00

11,500.00

1,955.00

1,400.00

1,680.00

2,460.00

2,800.00

32.00

Columbus Asphalt Paving,                                     

1196 Technology Dr., Gahanna, Oh 43230
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Extended 

Total Material Labor Total

Extended 

Total

John Eramo & Sons, Inc.

3670 Lacon Rd., Hilliard, Oh 43026

207.00

Unit Price

Columbus Asphalt Paving,                                     

1196 Technology Dr., Gahanna, Oh 43230

42,020.00 450.00 400.00 850.00 37,400.00

6,000.00 1,600.00 1,000.00 2,600.00 2,600.00

57,000.00 1,500.00 1,100.00 2,600.00 49,400.00

300.00 400.00 200.00 600.00 600.00

410.00 450.00 200.00 650.00 650.00

4,130.00 25.00 25.00 50.00 2,950.00

14,626.00 0.70 0.65 1.35 19,745.10

5,000.00 2,000.00 3,000.00 5,000.00 5,000.00

10,500.00 2,000.00 8,000.00 10,000.00 10,000.00

3,000.00 500.00 300.00 800.00 3,200.00

$2,291,780.00

$229,178.00

$2,520,958.00

VOID

Ohio Farmers Insurance Co.

3.98%

yes

yes

No; McMillen Paving not C.C.

yes

31-0724866 (exp. 1/31/14, MAJ)

yes

750.00

955.00

6,000.00

3,000.00

300.00

410.00

70.00

$2,301,874.85

$230,187.49

$2,532,062.34

4.44%

yes

31-0857095 (exp. 1/5/14, MAJ)

VOID

yes

yes

No; only noted 4 addendums

yes

Ohio Farmers Insurance Co.

Only acknowledged 4 addendums. CAP's 

contingency & subtotal was off by $0.01.

1.00

5,000.00

10,500.00
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit Material Labor Total

Extended 

Total Material Labor Total

200.00 330.00 530.00 8,480.00 275.00 200.00 475.00

200.00 450.00 650.00 7,150.00 250.00 200.00 450.00

120.00 53.00 173.00 251,023.00 150.00 150.00 300.00

200.00 500.00 700.00 1,400.00 300.00 700.00 1,000.00

6.00 6.00 12.00 2,652.00 15.00 15.00 30.00

35.00 35.00 70.00 910.00 31.00 31.00 62.00

25.00 25.00 50.00 3,400.00 32.00 32.00 64.00

60,000.00 130,000.00 190,000.00 190,000.00 0.00 233,000.00 233,000.00

5.00 6.00 11.00 31,240.00 0.50 0.50 1.00

700.00 700.00 1,400.00 16,800.00 700.00 600.00 1,300.00

2,000.00 2,000.00 4,000.00 28,000.00 2,000.00 1,800.00 3,800.00

5.00 5.00 10.00 1,950.00 1.00 2.00 3.00

80.00 20.00 100.00 4,500.00 92.00 0.00 92.00

1.00 0.90 1.90 5,257.30 1.35 0.00 1.35

90.00 90.00 180.00 1,010,340.00 100.00 90.00 190.00

80.00 200.00 280.00 8,400.00 80.00 180.00 260.00

75.00 100.00 175.00 215,075.00 90.00 235.00 325.00

60.00 70.00 130.00 70,070.00 90.00 135.00 225.00

50.00 200.00 250.00 8,750.00 100.00 250.00 350.00

4,000.00 3,000.00 7,000.00 63,000.00 4,000.00 1,000.00 5,000.00

2,000.00 1,000.00 3,000.00 3,000.00 1,000.00 800.00 1,800.00

1,000.00 700.00 1,700.00 30,600.00 800.00 200.00 1,000.00

700.00 700.00 1,400.00 54,600.00 800.00 200.00 1,000.00

600.00 700.00 1,300.00 1,300.00 400.00 100.00 500.00

12,000.00 12,000.00 24,000.00 24,000.00 15,000.00 8,000.00 23,000.00

7,000.00 6,000.00 13,000.00 13,000.00 6,000.00 4,000.00 10,000.00

600.00 700.00 1,300.00 1,300.00 600.00 700.00 1,300.00

1,000.00 1,100.00 2,100.00 39,900.00 800.00 1,600.00 2,400.00

1,100.00 1,100.00 2,200.00 24,200.00 400.00 400.00 800.00

1,300.00 1,400.00 2,700.00 13,500.00 1,000.00 1,900.00 2,900.00

1,600.00 1,600.00 3,200.00 9,600.00 1,000.00 2,000.00 3,000.00

100.00 120.00 220.00 8,580.00 60.00 0.00 60.00

George J. Igel & Co., Inc.                                               

2040 Alum Creek Dr., Columbus, Oh 43207

McDaniels Const. Corp., Inc.

1069 Woodland Ave., Columbus, Oh 43219
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Material Labor Total

Extended 

Total Material Labor Total

George J. Igel & Co., Inc.                                               

2040 Alum Creek Dr., Columbus, Oh 43207

McDaniels Const. Corp., Inc.

1069 Woodland Ave., Columbus, Oh 43219

750.00 750.00 1,500.00 66,000.00 150.00 160.00 310.00

700.00 700.00 1,400.00 1,400.00 700.00 2,000.00 2,700.00

1,500.00 1,500.00 3,000.00 57,000.00 1,000.00 500.00 1,500.00

250.00 250.00 500.00 500.00 300.00 100.00 400.00

300.00 300.00 600.00 600.00 350.00 100.00 450.00

20.00 15.00 35.00 2,065.00 20.00 14.00 34.00

0.50 0.50 1.00 14,626.00 0.50 0.50 1.00

2,000.00 2,500.00 4,500.00 4,500.00 500.00 5,000.00 5,500.00

5,000.00 10,000.00 15,000.00 15,000.00 0.00 25,000.00 25,000.00

400.00 400.00 800.00 3,200.00 400.00 350.00 750.00

yes

$2,670,020.45

$267,002.05

$2,937,022.50

21.14%

yes

31-4214570 (exp. 2/22/13, MAJ)

No; only noted 4 addendums

Only acknowledged 4 addendums.

$2,316,868.30

$231,686.83

$2,548,555.13

5.12%

yes

31-1145406 (exp. 4/19/14, MBE)

VOID

yes

yes

No; only noted 4 addendums

yes

Great American Insurance Co.

Only acknowledged 4 addendums.

yes

Ohio Farmers Insurance Co.

VOID

yes
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Extended 

Total

7,600.00

4,950.00

435,300.00

2,000.00

6,630.00

806.00

4,352.00

233,000.00

2,840.00

15,600.00

26,600.00

585.00

4,140.00

3,735.45

1,066,470.00

7,800.00

399,425.00

121,275.00

12,250.00

45,000.00

1,800.00

18,000.00

39,000.00

500.00

23,000.00

10,000.00

1,300.00

45,600.00

8,800.00

14,500.00

9,000.00

2,340.00

George J. Igel & Co., Inc.                                               

2040 Alum Creek Dr., Columbus, Oh 43207
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Extended 

Total

George J. Igel & Co., Inc.                                               

2040 Alum Creek Dr., Columbus, Oh 43207

13,640.00

2,700.00

28,500.00

400.00

450.00

2,006.00

14,626.00

5,500.00

25,000.00

3,000.00

yes

$2,670,020.45

$267,002.05

$2,937,022.50

21.14%

yes

31-4214570 (exp. 2/22/13, MAJ)

No; only noted 4 addendums

Only acknowledged 4 addendums.

yes

Ohio Farmers Insurance Co.

VOID

yes
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit Material Labor Total

Extended 

Total Material Labor Total

60.00 340.00 400.00 6,400.00 210.00 140.00 350.00

100.00 650.00 750.00 8,250.00 480.00 320.00 800.00

90.00 80.00 170.00 246,670.00 159.00 106.00 265.00

150.00 800.00 950.00 1,900.00 150.00 100.00 250.00

2.00 13.00 15.00 3,315.00 15.00 10.00 25.00

25.00 90.00 115.00 1,495.00 60.00 40.00 100.00

5.00 55.00 60.00 4,080.00 42.00 28.00 70.00

30,000.00 300,000.00 330,000.00 330,000.00 120,000.00 80,000.00 200,000.00

8.00 12.00 20.00 56,800.00 11.00 7.00 18.00

100.00 1,600.00 1,700.00 20,400.00 1,020.00 680.00 1,700.00

1,000.00 2,600.00 3,600.00 25,200.00 2,160.00 1,440.00 3,600.00

3.00 7.00 10.00 1,950.00 6.00 4.00 10.00

80.00 20.00 100.00 4,500.00 30.00 20.00 50.00

2.00 0.85 2.85 7,885.95 0.60 0.40 1.00

100.00 100.00 200.00 1,122,600.00 139.00 93.00 232.00

300.00 200.00 500.00 15,000.00 390.00 260.00 650.00

80.00 180.00 260.00 319,540.00 117.00 78.00 195.00

80.00 135.00 215.00 115,885.00 102.00 68.00 170.00

80.00 120.00 200.00 7,000.00 147.00 98.00 245.00

6,000.00 700.00 6,700.00 60,300.00 4,800.00 3,200.00 8,000.00

2,000.00 400.00 2,400.00 2,400.00 2,100.00 1,400.00 3,500.00

1,000.00 500.00 1,500.00 27,000.00 960.00 640.00 1,600.00

900.00 300.00 1,200.00 46,800.00 660.00 440.00 1,100.00

700.00 250.00 950.00 950.00 600.00 400.00 1,000.00

1,000.00 19,000.00 20,000.00 20,000.00 15,000.00 10,000.00 25,000.00

600.00 8,900.00 9,500.00 9,500.00 6,000.00 4,000.00 10,000.00

300.00 900.00 1,200.00 1,200.00 900.00 600.00 1,500.00

300.00 1,200.00 1,500.00 28,500.00 1,020.00 680.00 1,700.00

400.00 1,100.00 1,500.00 16,500.00 1,080.00 720.00 1,800.00

900.00 1,300.00 2,200.00 11,000.00 1,500.00 1,000.00 2,500.00

1,200.00 1,800.00 3,000.00 9,000.00 1,800.00 1,200.00 3,000.00

30.00 5.00 35.00 1,365.00 24.00 16.00 40.00

Elite Excavating Co. of Ohio, Inc.                           

4500 Snodgrass Rd., Mansfield, Oh 44903

Shelly & Sands, Inc.                                              

1515 Harmon Ave., Columbus, Oh 43223
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Material Labor Total

Extended 

Total Material Labor Total

Elite Excavating Co. of Ohio, Inc.                           

4500 Snodgrass Rd., Mansfield, Oh 44903

Shelly & Sands, Inc.                                              

1515 Harmon Ave., Columbus, Oh 43223

1,000.00 1,500.00 2,500.00 110,000.00 432.00 288.00 720.00

500.00 450.00 950.00 950.00 3,000.00 2,000.00 5,000.00

1,600.00 800.00 2,400.00 45,600.00 1,500.00 1,000.00 2,500.00

200.00 500.00 700.00 700.00 60.00 40.00 100.00

200.00 500.00 700.00 700.00 120.00 80.00 200.00

20.00 10.00 30.00 1,770.00 6.00 4.00 10.00

0.50 1.75 2.25 32,908.50 0.50 0.30 0.80

1,800.00 200.00 2,000.00 2,000.00 3,000.00 2,000.00 5,000.00

500.00 9,500.00 10,000.00 10,000.00 6,000.00 4,000.00 10,000.00

500.00 300.00 800.00 3,200.00 300.00 200.00 500.00

VOID

yes

$3,015,335.90

$274,121.45

$2,741,214.45

Ohio Farmers Insurance Co.

No; think they confused Addendum 4 with this

24.37%

31-4351261 (exp. 1/23/14, MAJ)

yes

No; Concrete Cutting & Breaking not active

yes

yes

Travelers Casualty & Surety Co. of America

$2,749,893.80

$274,989.38

$3,024,883.18

24.76%

yes

VOID

yes

Did not sign Proposal Affidavit. Only acknowledged 4 addendums.

20-1643186 (exp. 11/5/14, MAJ)

No; only noted 4 addendums

yes
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Extended 

Total

5,600.00

8,800.00

384,515.00

500.00

5,525.00

1,300.00

4,760.00

200,000.00

51,120.00

20,400.00

25,200.00

1,950.00

2,250.00

2,767.00

1,302,216.00

19,500.00

239,655.00

91,630.00

8,575.00

72,000.00

3,500.00

28,800.00

42,900.00

1,000.00

25,000.00

10,000.00

1,500.00

32,300.00

19,800.00

12,500.00

9,000.00

1,560.00

Elite Excavating Co. of Ohio, Inc.                           

4500 Snodgrass Rd., Mansfield, Oh 44903
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Extended 

Total

Elite Excavating Co. of Ohio, Inc.                           

4500 Snodgrass Rd., Mansfield, Oh 44903

31,680.00

5,000.00

47,500.00

100.00

200.00

590.00

11,700.80

5,000.00

10,000.00

2,000.00

yes

Travelers Casualty & Surety Co. of America

$2,749,893.80

$274,989.38

$3,024,883.18

24.76%

yes

VOID

yes

Only acknowledged 4 addendums.

20-1643186 (exp. 11/5/14, MAJ)

No; only noted 4 addendums

yes
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit Material Labor Total

Extended 

Total Material Labor Total

200.00 300.00 500.00 8,000.00 150.00 60.00 210.00

200.00 300.00 500.00 5,500.00 95.00 200.00 295.00

195.00 105.00 300.00 435,300.00 105.00 125.00 230.00

200.00 600.00 800.00 1,600.00 95.00 150.00 245.00

5.00 5.00 10.00 2,210.00 2.00 4.50 6.50

30.00 70.00 100.00 1,300.00 8.00 36.00 44.00

15.00 50.00 65.00 4,420.00 6.00 28.00 34.00

95,000.00 42,000.00 137,000.00 137,000.00 1,000.00 194,000.00 195,000.00

15.00 5.00 20.00 56,800.00 18.00 0.50 18.50

2,500.00 1,000.00 3,500.00 42,000.00 600.00 732.00 1,332.00

4,000.00 1,000.00 5,000.00 35,000.00 2,500.00 1,340.00 3,840.00

20.00 140.00 160.00 31,200.00 0.50 1.50 2.00

125.00 75.00 200.00 9,000.00 95.00 0.00 95.00

2.50 2.50 5.00 13,835.00 2.00 0.10 2.10

167.50 77.50 245.00 1,375,185.00 80.00 215.00 295.00

130.00 125.00 255.00 7,650.00 45.00 520.00 565.00

115.00 70.00 185.00 227,365.00 40.00 106.00 146.00

110.00 70.00 180.00 97,020.00 30.00 123.00 153.00

105.00 125.00 230.00 8,050.00 30.00 77.00 107.00

6,250.00 160.00 6,410.00 57,690.00 4,800.00 2,400.00 7,200.00

2,300.00 125.00 2,425.00 2,425.00 1,800.00 700.00 2,500.00

1,215.00 125.00 1,340.00 24,120.00 900.00 300.00 1,200.00

880.00 125.00 1,005.00 39,195.00 650.00 250.00 900.00

765.00 125.00 890.00 890.00 550.00 100.00 650.00

13,250.00 4,000.00 17,250.00 17,250.00 15,000.00 12,000.00 27,000.00

6,250.00 4,000.00 10,250.00 10,250.00 5,000.00 6,000.00 11,000.00

270.00 750.00 1,020.00 1,020.00 250.00 1,667.00 1,917.00

520.00 1,500.00 2,020.00 38,380.00 600.00 2,912.00 3,512.00

660.00 1,500.00 2,160.00 23,760.00 530.00 2,537.00 3,067.00

1,100.00 2,190.00 3,290.00 16,450.00 1,000.00 2,882.00 3,882.00

1,725.00 2,190.00 3,915.00 11,745.00 950.00 3,917.00 4,867.00

75.00 100.00 175.00 6,825.00 45.00 10.00 55.00

Nickolas Savko & Sons, Inc.                                       

4636 Shuster Rd., Columbus, Oh 43214

Fields Excavating, Inc.                                                     

177 Twp. Rd. 191, Kitts Hill, Oh 45645
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Material Labor Total

Extended 

Total Material Labor Total

Nickolas Savko & Sons, Inc.                                       

4636 Shuster Rd., Columbus, Oh 43214

Fields Excavating, Inc.                                                     

177 Twp. Rd. 191, Kitts Hill, Oh 45645

1,030.00 1,025.00 2,055.00 90,420.00 45.00 475.00 520.00

2,500.00 2,500.00 5,000.00 5,000.00 450.00 1,400.00 1,850.00

2,750.00 750.00 3,500.00 66,500.00 1,200.00 500.00 1,700.00

250.00 250.00 500.00 500.00 270.00 50.00 320.00

315.00 285.00 600.00 600.00 350.00 50.00 400.00

30.00 10.00 40.00 2,360.00 25.00 15.00 40.00

2.50 0.00 2.50 36,565.00 0.50 0.90 1.40

4,500.00 4,000.00 8,500.00 8,500.00 400.00 4,600.00 5,000.00

10,000.00 1,000.00 11,000.00 11,000.00 0.00 18,000.00 18,000.00

500.00 500.00 1,000.00 4,000.00 300.00 490.00 790.00

yes

Ohio Farmers Insurance Co.

yes

yes

No; only noted 4 addendums

yes

Philadelphia Indemnity Insurance Co.

$2,992,390.60

$299,239.06

$3,291,629.66

35.76%

yes

31-0907362 (exp. 4/26/14, MAJ)

VOID

yes

yes

Only acknowledged 4 addendums.

$2,973,880.00

$297,388.00

$3,271,268.00

34.92%

yes

31-1451322 (exp. 11/28/14, MAJ)

VOID

yes
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

Extended 

Total

3,360.00

3,245.00

333,730.00

490.00

1,436.50

572.00

2,312.00

195,000.00

52,540.00

15,984.00

26,880.00

390.00

4,275.00

5,810.70

1,655,835.00

16,950.00

179,434.00

82,467.00

3,745.00

64,800.00

2,500.00

21,600.00

35,100.00

650.00

27,000.00

11,000.00

1,917.00

66,728.00

33,737.00

19,410.00

14,601.00

2,145.00

Nickolas Savko & Sons, Inc.                                       

4636 Shuster Rd., Columbus, Oh 43214
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Extended 

Total

Nickolas Savko & Sons, Inc.                                       

4636 Shuster Rd., Columbus, Oh 43214

22,880.00

1,850.00

32,300.00

320.00

400.00

2,360.00

20,476.40

5,000.00

18,000.00

3,160.00

yes

Ohio Farmers Insurance Co.

yes

$2,992,390.60

$299,239.06

$3,291,629.66

35.76%

yes

31-0907362 (exp. 4/26/14, MAJ)

VOID

yes

yes
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ORD# 0009-2013, DIVISION OF POWER & WATER

MAIN STREET WATER LINE IMPROVEMENTS

CONTRACT NO. 1161, C.I.P. NO. 690236-100038

BID TABULATION, OPENED 11/28/12

1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

2 259 Driveway Pavement Repl., Type IIIB 11 C.Y.

3 259
Permanent Pavement Repl., Type I (w/o 

Heat Weld) 
1451 C.Y.

4 259 Permanent Pavement Repl., Type IV 2 C.Y.

5 608 Concrete Walk 221 S.F.

6 609 Combination Curb & Gutter 13 L.F.

7 609 Curb, Straight 18" 68 L.F.

8 614 Maintaining Traffic 1 L.S.

9 615 Temporary Pavement 2840 S.Y.

10 632 Remove & Replace Detector Loop 12 EA.

11 632 Video Detection System, as per plan 7 EA.

12 659 Seeding & Mulching 195 S.Y.

13 801* Concrete Blocking Class C, Inc. or Decr. 45 C.Y.

14 801* Fittings, Incr. or Decr. 2767 LBS.

15 801 16" Ductile Iron Water Pipe & Fittings 5613 L.F.

16 801 12" Ductile Iron Water Pipe & Fittings 30 L.F.

17 801 8" Ductile Iron Water Pipe & Fittings 1229 L.F.

18 801 6" Ductile Iron Water Pipe & Fittings 539 L.F.

19 801 4" Ductile Iron Water Pipe & Fittings 35 L.F.

20 802 16" Valve & Appurtenances 9 EA.

21 802 12" Valve & Appurtenances 1 EA.

22 802 8" Valve & Appurtenances 18 EA.

23 802 6" Valve & Appurtenances 39 EA.

24 802 4" Valve & Appurtenances 1 EA.

25 803
36"x16" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

26 803
12"x12" Tapping Sleeve & Valve & 

Appurtenances
1 EA.

27 805 3/4" Water Service Tap, Xfr'd (Short) 1 EA.

28 805 3/4" Water Service Tap, Xfr'd (Long) 19 EA.

29 805 1" Water Service Tap, Xfr'd (Long) 11 EA.

30 805 1-1/2" Water Service Tap, Xfr'd (Long) 5 EA.

31 805 2" Water Service Tap, Xfr'd (Long) 3 EA.

32 805* Curb Box (as directed) 39 EA.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit Material Labor Total

Extended 

Total

200.00 300.00 500.00 8,000.00

300.00 550.00 850.00 9,350.00

200.00 150.00 350.00 507,850.00

300.00 300.00 600.00 1,200.00

10.00 20.00 30.00 6,630.00

40.00 85.00 125.00 1,625.00

40.00 85.00 125.00 8,500.00

20,000.00 80,000.00 100,000.00 100,000.00

10.00 20.00 30.00 85,200.00

264.00 1,000.00 1,264.00 15,168.00

2,000.00 1,644.00 3,644.00 25,508.00

1.00 4.00 5.00 975.00

100.00 100.00 200.00 9,000.00

2.00 0.50 2.50 6,917.50

159.00 120.00 279.00 1,566,027.00

100.00 185.00 285.00 8,550.00

126.00 100.00 226.00 277,754.00

100.00 100.00 200.00 107,800.00

150.00 150.00 300.00 10,500.00

5,000.00 1,000.00 6,000.00 54,000.00

1,500.00 1,000.00 2,500.00 2,500.00

800.00 500.00 1,300.00 23,400.00

500.00 400.00 900.00 35,100.00

400.00 400.00 800.00 800.00

15,000.00 8,000.00 23,000.00 23,000.00

7,000.00 6,000.00 13,000.00 13,000.00

1,500.00 1,000.00 2,500.00 2,500.00

1,400.00 1,500.00 2,900.00 55,100.00

1,500.00 1,500.00 3,000.00 33,000.00

2,000.00 1,500.00 3,500.00 17,500.00

2,500.00 1,500.00 4,000.00 12,000.00

100.00 100.00 200.00 7,800.00

Trucco Construction Co., Inc.                                       

3531 Airport Rd., Delaware, Oh 43015
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1 259 Driveway Pavement Repl., Type IIIA 16 C.Y.

Prop. 

Item 

No.

Spec. 

No. Description Qty's Unit

33 806 30" Casing Pipe 44 L.F.

34 808 Cut & Plug (Cap) 16" Water Line 1 EA.

35 809 Fire Hydrant 19 EA.

36 810* 6" Hydrant Extension 1 EA.

37 810* 12" Hydrant Extension 1 EA.

38 811* Incr./Decr. In Excavation & Backfill 59 C.Y.

39 Special Crack Seal, Hot Applied 14626 L.F.

40 Special Existing Meter Vault to be Abandoned 1 EA.

41 Special Survey Coordinates 1 L.S.

42 Special Project Identification Signs 4 EA.

43 Special

Non-Collusion Affidavit Initialed (Pg. 38)

Proposal Affidavit Completed? (Pg. 40)

Contract Compliance No. (Pg. 12)

(5) Addendum Ackldgmnts. Completed? (Pg. 48)

Local Vendor? (Pg. 41)  LOCAL VENDOR CREDIT SUSPENDED

Proposal Signature Completed ? (Pg. 49)

Bonding Company  (Pg. 50)

% DIFFERENCE FROM ENGINEER'S ESTIMATE

Proposed Subs C.C.? (Pgs. 6-7)

SUBTOTAL

CONTINGENCY (10% of subtotal)

BIDDER'S TOTAL

Material Labor Total

Extended 

Total

Trucco Construction Co., Inc.                                       

3531 Airport Rd., Delaware, Oh 43015

250.00 1,500.00 1,750.00 77,000.00

1,000.00 3,000.00 4,000.00 4,000.00

3,000.00 1,000.00 4,000.00 76,000.00

200.00 300.00 500.00 500.00

300.00 300.00 600.00 600.00

30.00 20.00 50.00 2,950.00

0.65 0.10 0.75 10,969.50

1,500.00 500.00 2,000.00 2,000.00

1,000.00 9,000.00 10,000.00 10,000.00

600.00 150.00 750.00 3,000.00

yes

No; only noted 4 addendums

yes

International Fidelity Insurance Co.

Only acknowledged 4 addendums.

$3,223,274.00

$322,327.40

$3,545,601.40

46.24%

yes

31-1293605 (exp. 6/12/14, MAJ)

VOID

yes

22 e393c87c-df83-45d0-939a-776794cabf6c.xlsx


