

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Jess Howard Electric	31-4405752 - 1/16/11	Blacklick, Oh	MAJ
Gaylor, Inc.	20-3727689 - 1/27/11	Dublin, Oh	MAJ
Settle-Muter Electric	31-1432070 - 12/29/10	Columbus, Oh	MAJ
Claypool Electric	31-0831061 - 4/30/12	Lancaster, Oh	MAJ
Affordable Choice Electric	31-1461465 - 12/1/11	Columbus, Oh	MAJ
Capital City Electric	76-0774593 - 10/17/10	Columbus, Oh	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal bids were advertised on the City's Vendor Services website and opened on July 28, 2010.

3. **List the ranking and order of all bidders.**

1. Jess Howard Electric	\$362,627.98
2. Gaylor, Inc.	\$372,127.68 (non-responsive)
3. Settle-Muter Electric	\$382,319.00 (non-responsive)
4. Claypool Electric	\$395,200.01
5. Affordable Choice Electric	\$460,225.66
6. Capital City Electric	\$107,721,841.50 (non-responsive)

4. **Complete address, contact name and phone number for the successful bidder only.**

Jess Howard Electric
6630 Taylor Rd.
Blacklick, Ohio 43004
Mary Spangler (614) 861-1300

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Furnishing all materials, equipment, and labor to make necessary repairs to the Morrison Rd. Booster Station including switchgear upgrades, transformer replacement, and backup power.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Begin date = November 2010
End date = 270 calendar days after NTP

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$362,627.98- construction contract with Jess Howard Electric