

**SCHEDULE 2A-1  
SUBCONTRACTOR WORK IDENTIFICATION**

<b>Project Name: East Fifth Avenue Decorative Street Lighting &amp; Cleveland Avenue – Chittenden to Hudson Street Lighting Improvements</b>			<b>Dept. of Public Utilities</b>		<b>Date: 6/29/2017</b>		
<b>Project Numbers: 440007-100022 &amp; 440007-100023</b>			<b>Division of Power</b>				
<b>City Project Manager: Kenneth L. Rhynehardt</b>			<b>Contract Amt (\$):</b>				
<b>City PM Phone #: (614) 645-3707</b>			<b>\$170,759.17</b>				
<b>Prime Consultant: EMH&amp;T, Inc.</b>	<b>Ordinance #: 1872-2017</b>		<b>Contract Duration: 1 year</b>				
<b><u>Contractor and Subcontractor CCCN, Scope, and Funding Summary</u></b>							
<b>Name / Address</b>	<b>Prime or Sub</b>	<b>Contact Information</b>	<b>C.C.# / Expires</b>	<b>DAX Vendor #</b>	<b>Firm Type</b>	<b>Contract or Mod Scope</b>	<b>Contract or Mod Amount &amp; %</b>
1 <b>EMH&amp;T</b> 5500 New Albany Road Columbus, Ohio 43054	Prime	Jason Smallwood <a href="mailto:jsmallwood@emht.com">jsmallwood@emht.com</a> 614-775-4645	31-0685594 2/18/18	004214	MAJ	Detailed Design of a new underground street lighting system on Cleveland Ave. and 5th Ave.	\$185,178.95 95.9%
2 <b>W.M. Engineering</b> 7100 Huntley Road Suite 204 North Columbus, Ohio 43229	Sub	William Mess <a href="mailto:wengineering@sbcglobal.net">wengineering@sbcglobal.net</a> 614-431-1181	30-1409153 7/7/19	004059	MAJ	QA/QC of above referenced work	\$7,945.74 4.1%
DPU Fiscal Revised 8/9/2016		Approved: n/a				<b>TOTAL CONTRACT AMOUNT:</b>	<b>\$193,124.69</b>
		Date:				Total Percentage	100.0%

\* = in the process of being updated