Department of Public Utilities Summary Report Division: Water **Date of Notice** To City Council: 14-Dec-04 Project: **Estimated Cost:** RFP Due Date: 26-Jan-05 GIS Data Conversion Date of Report: Committee's Ranking of Technical Proposals Offeror: **Total Points:** EMH&T 85 Sanborn 78 Woolpert 89 Committee Members Name: Classification: David E Hupp (PM non-voting) Information Systems Manager DPU Patrick Crumley Eng Assoc II Larry Moore Electrical Eng Assoc II Mike Merchant Map Room Supervisor DOSD Bill Wight GIS Analyst Lisa Campbell Eng Assoc I

| Criterion (from public no | tice): | Qualifications of Offe | eror of the Primary Staff to provide services - Criteria 1 | | |
|---|--|--|--|--|--|
| | Offeror: | EMH&T | | | |
| | - | ubcontractors: | Ribway Engineering Group | | |
| Max. # pts. Avg. pts. | | | | | |
| PossibleReceived2520 | Identify personnel and training/education Note: Does the proposed project manager have the appropriate education and training. (10 points) Does | | | | |
| | offeror have e points) 8, 5, 7 | xperience with projects | ant experience? (5 points) Does the personnel proposed by the of similar size, complexity, and coordination requirements? (10 h Utility and Government with a good project manager. Experience | | |
| | Offeror: | Sanborn | | | |
| | Proposed S | ubcontractors: | Resource International, HLG Engineering | | |
| Max. # pts. Avg. pts. Possible Received | | sonnel and training | | | |
| 25 17 | the team as he | e was involved with pre- | aper, he was unavailable for the presentation. This was important to vious City of Columbus Vision project. Sanborn lacks experience as plexity, and coordination. | | |
| | | | | | |
| | Offeror: | Woolpert | | | |
| Mov # nto Ave nt- | Proposed S | ubcontractors: | CCI | | |
| Max. # pts. Avg. pts. Possible Received | Identify personnel and training/education | | | | |
| 25 24 | | or has experience with erience with projects of | 12 data conversion project of which 8 were Water data conversion. this size. | | |
| | | | | | |
| | | | | | |
| | Offeror: | | | | |
| Max. # pts. Avg. pts. Possible Received | - | ubcontractors: | | | |
| | Identify per | sonnel and training | /education | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| Max. # pts. Avg. pts. Possible Received | Offeror: | uhaanteesta :- | | | |
| | • | ubcontractors: | | | |
| | Identify per | sonnel and training | <u>/education</u> | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

| Criterion (from public no | tice): | Project Approach - m | nethodology - Criteria 2 |
|---|--|---|--|
| | Offeror: | EMH&T | |
| | Proposed : | Subcontractors: | Ribway Engineering Group |
| Max. # pts. Avg. pts. Possible Received 25 20 | Note: Did th understandir approach tha | ng scope of work and cha at clearly defines a positi | f Points Provided ested project plan that is realistic? (10 points) Evidence of allenges of project? (10 points) Did the offeror define an innovative we impact on the project scope, budget, and schedule? (5 points) 8, and innovative but lacked detail in describing challenges of this |
| | Offeror: | Sanborn | |
| | Proposed : | Subcontractors: | Resource International, HLG Engineering |
| Max. # pts. Avg. pts. Possible Received 25 16 | 7, 6, 3. AML plan was hea | avily reliant on GPS. Pre | f Points Provided sy all of the requirements of a geo-database validation. The project sentation focused on Dallas project which was a GPS project. available source documents. |
| Max. # pts. Avg. pts. Possible Received 25 24 | Major Cone 9, 10, 5. Cone diting of date | ta. Proposing using city | CCI f Points Provided ArcGIS using the city data model. Custom tools will be provided for staff to do conversion as an intergrated team. This will serve as a Will provide conversion procedures manual. |
| Max. # pts. Avg. pts. Possible Received | - | | f Points Provided |
| Max. # pts. Avg. pts. Possible Received | • | Westin Subcontractors: cerns; Explanation o | f Points Provided |
| | | | |

| Criterion (from public no | Success in controlling | ng costs - maintaining schedules Criteria 3 | | |
|--|--|--|--|--|
| | Offeror: EMH&T | | | |
| | Proposed Subcontractors: | Ribway Engineering Group | | |
| Max. # pts. Avg. pts. Possible Received 15 | Major Concerns; Explanation of Points Provided Note: Availability of Project Personnel for this project? (5 points) Availability of hardware and software dedicated to this project? (5 points) Location(s) of all work that will be performed? (5 points) 5, 3, 5. Concern for what software is available and what software will have to be secured. | | | |
| | Offeror: Sanborn | | | |
| | Proposed Subcontractors: | Resource International, HLG Engineering | | |
| Max. # pts. Avg. pts. | · | | | |
| Possible Received 15 14 | | t availabe for presentation, nor did vendor request to available. Not able to determine what office the PM, | | |
| | | | | |
| | Offeror: Woolpert | | | |
| | Proposed Subcontractors: | CCI | | |
| Max. # pts. Avg. pts. | • | | | |
| Possible Received 15 13 | | rrapping up projects and will be available by the end of April. All led by Woolpert. 50% of the work will be done in Columbus, the | | |
| | | | | |
| | Offeror: | | | |
| N | Proposed Subcontractors: | | | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Points Provided | | | |
| | | | | |
| | | | | |
| Max. # pts. Avg. pts. Possible Received | Offeror: | | | |
| | Proposed Subcontractors: | | | |
| | Major Concerns; Explanation of | of Points Provided | | |
| | | | | |
| | | | | |

| Criterion (from public notice): Past Performance on similar projects- Criteria 4 | | | | | |
|---|---|---|--|--|--|
| | Offeror: EMH&T | | | | |
| | | oway Engineering Group | | | |
| Max. # pts. Avg. pts. | | | | | |
| Possible Received | Major Concerns; Explanation of Poi | | | | |
| 20 17 | the Offeror demostrated past success in co | completing similar projects on budget and on time? (10) Has ontrolling cost? (10) 8, 9. Past experience with the rds to time, budget and cost. Other references had similar | | | |
| | Offeror: Sanborn | | | | |
| | | source International, HLG Engineering | | | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Poi | | | | |
| 20 16 | 8, 8 Reference checks indicated past succ | | | | |
| | | | | | |
| | | | | | |
| | Offeror: Woolpert | | | | |
| | Proposed Subcontractors: CC | CI . | | | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Points Provided | | | | |
| 20 18 | 9, 9 Reference checks indicated on-time a to track resources. | and on-budget with good quality control. Use Microsoft Project | | | |
| | | | | | |
| | | | | | |
| | <u> </u> | | | | |
| | Offeror: | | | | |
| | Proposed Subcontractors: | | | | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Points Provided | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| Max. # pts. Avg. pts. Possible Received | | | | | |
| | Offeror: Proposed Subcontractors: | | | | |
| | Major Concerns; Explanation of Poi | nts Provided | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

| Criterion (from public not | tice): F | Professional Qualification | ations - Criteria 5 | |
|--|---|----------------------------|---|--|
| Constant (in contraction of the contraction) | | Torocolorial Qualific | | |
| | _ | MH&T | | |
| | Proposed Su | ıbcontractors: | Ribway Engineering Group | |
| Max. # pts. Avg. pts. | | | | |
| Possible Received 5 5 | Major Concerns; Explanation of Points Provided Note: Did Offeror provide a list of references of similar projects? (5) 5 All references checked were very | | | |
| | positive. | | | |
| | | | | |
| | | | | |
| | | | | |
| | Offeror: S | Sanborn | | |
| Max. # pts. Avg. pts. | Proposed Su | ibcontractors: | Resource International, HLG Engineering | |
| Possible Received | | rns; Explanation o | | |
| 5 5 | experience as | | has normally been the sub on previous projects, limited | |
| | | | | |
| | | | | |
| | | | | |
| | Offeror: V | Voolpert | | |
| | _ | ıbcontractors: | CCI | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Points Provided | | | |
| 5 5 | 5 - Good reference checks. This firm offers a problem resoultion form website using live data, along with some automated QA/QC tools. They have a conversion checklist. In addition to delivering converted | | | |
| | | | he city data model during the conversion. | |
| | | | | |
| | | | | |
| | | | | |
| | Offeror: | iheentractors | | |
| Max. # pts. Avg. pts. | Proposed Subcontractors: Major Concerns; Explanation of Points Provided | | | |
| Possible Received | Major Conce | rns; Explanation o | f Points Provided | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| Max. # pts. Avg. pts. Possible Received | Offeror: | | | |
| | Proposed Su | ibcontractors: | | |
| | Major Conce | rns; Explanation o | f <u>Points Provided</u> | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

| Criterion (from public not | tice): | Location of staff - Cri | teria 6 | |
|--|--|--------------------------|---|--|
| | Offeror: | EMH&T | | |
| | _ | ubcontractors: | Ribway Engineering Group | |
| May 4 nto Ave nto | | | | |
| Max. # pts. Possible 10 10 Avg. pts. Received 10 | Major Concerns; Explanation of Points Provided Note: Location of office of Lead Consultant where majority of work will be performed? 1. Within City of Columbus corporate limits or Franklin County (10 points) 2. Within counties contiguous to Franklin County, but not within City of Columbus (8 points) 3. Within State of Ohio (5 points) 4. Outside the State of Ohio (2 points). 10. This is a local firm that does significant business with the City of Columbus. | | | |
| | Offeror: | Sanborn | | |
| Max. # pts. Avg. pts. | Proposed S | ubcontractors: | Resource International, HLG Engineering | |
| Possible Received | | erns; Explanation of | | |
| 10 10 | To - Lead CC | nsulani wiii work in | Columbus, but is headquartered in Colorado. | |
| | Offeror: | Woolpert | | |
| | - | ubcontractors: | CCI | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Points Provided | | | |
| 10 5 | Lead consulta | nt is located in Dayton. | | |
| | Offeror: | | | |
| | Proposed Subcontractors: | | | |
| Max. # pts. Avg. pts. Possible Received | Major Concerns; Explanation of Points Provided | | | |
| | | | | |
| | | | | |
| Max. # pts. Avg. pts. Possible Received | | Westin ubcontractors: | | |
| | - | | Doints Provided | |
| | Major Conce | erns; Explanation o | Points Provided | |
| | | | | |