

ORD# 1622-2015, DIVISION OF WATER										
REMOVAL OF FAIRWOOD AVENUE ELEVATED STORAGE TANKS										
CONTRACT NO. 2063, C.I.P. NO. 690473-100008										
BID TABULATION, OPENED 6/10/15										
Ref. No.	Item No.	Description	Est. Qty's	Units	Engineer's Estimate		B & B Wrecking, Inc. 4510 E. 71st St., Ste. 6, Cleveland, Ohio 44105			
					Subtotal	Extended Total	Material	Labor	Total	Extended Total
1	SPEC	Fairwood Tanks Demolition, Complete	1	LS	\$464,270.00	\$464,270.00	\$127,000.00	\$67,000.00	\$194,000.00	\$194,000.00
2	SPEC	Testing & Removal of Additional Contaminated Soil	200	TONS	\$100.00	\$20,000.00	\$70.00	\$55.00	\$125.00	\$25,000.00
3	SPEC	General Cash Allowance (Permitting and Utility Abandonment/Shut-off)	1	LS	\$20,000.00	\$20,000.00			\$20,000.00	\$20,000.00
SUBTOTAL						\$504,270.00				\$239,000.00
4	Special	CONTINGENCY (20% of subtotal)				\$100,854.00				\$47,800.00
BIDDER'S TOTAL						\$605,124.00				\$286,800.00
% DIFFERENCE FROM ENGINEER'S ESTIMATE										-52.60%
(1) Addendum Ackldgmt. Completed? (Pg. 2)										yes
Bid Signature Page Completed ? (Pg. 2-3)										yes
Contract Compliance No. (Pg. 3)										34-0877664 (exp. 5/18/17, MAJ)
Bid Proposal Signature Affidavit Completed? (Pg. 4)										yes
Bonding Company (Pg. 23)										Pennsylvania Nat'l Mutual Casualty Ins. Co.
Proposed Subs C.C.? (Pg. 40)										none
Bid Affidavit Complete? (P. 48)										yes
Prequalified to Bid? (Pg. 48)										yes