

Ord No.:

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Reynolds Inliner, LLC	203512785-001/5-21-12	Hilliard, OH	MAJ
Inland Waters Pollution Control, Inc.	382024780-001/11-18-12	Detroit, MI	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Bids were formally advertised on the City's Vendor Services website and opened on November 9th, 2011.

3. **List the ranking and order of all bidders.**

1. Reynolds Inliner, LLC
2. Inland Waters Pollution Control, Inc.

4. **Complete address, contact name and phone number for the successful bidder only.**

Reynolds Inliner, LLC
4143 Weaver Court South
Hilliard, Ohio 43026
Larry Purlee, Vice President
614-529-6440

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

The work for which proposals are invited consists of all labor and materials for rehabilitation of 1,620 feet of 48-inch diameter concrete sanitary sewer utilizing the Cured-In-Place Pipe (CIPP) process. The work includes cleaning, video inspection, bypass pumping, maintenance of traffic, and other associated work. The work also includes the cleaning of 540 feet of 42-inch concrete sanitary sewer, 39 internal spot repairs, 3 manhole repairs, chemical grouting of 8 joints in a 60-inch concrete sanitary sewer, inspection of 326 feet of 66-inch concrete sewer, site restoration, and other such work as may be necessary to complete the contract in accordance with the plans (CC-16023 and CC-16024) and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Begin date = March 2011
End date = March 2012
(365 days from the issuance for the Notice to Proceed)

7. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,937,194.55– Reynolds Inliner, LLC

8. **Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>Status</u>
Advanced Underground Inspection	383618574-001/12-6-12	WBE
Proshot Concrete, Inc.	205269497-001/12-17-12	MAJ

9. Scope of work for each subcontractor and their estimate of dollar value to be paid.

Advanced Underground Inspection – Pipe Repair & Manhole Rehab - \$19,850.00

Proshot Concrete, Inc. – Shotcrete Repairs - \$680,834