

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.

<u>Name</u>	<u>City/State</u>	<u>Majority/MBE/FBE</u>
Danbert, Inc.	Plain City, Ohio	Majority
Fields Excavating, Inc.	Kitts Hill, Ohio	Majority
Loveland Excavating of Columbus, Inc.	Canal Winchester, Ohio	Majority
Nickolas Savko & Sons, Inc.	Columbus, Ohio	Majority
Darby Creek Excavating, Inc.	Circleville, Ohio	Majority
Tata Excavating	Columbus, Ohio	Majority

2. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The project provides for general rehabilitation of the area distribution system and includes construction of new water mains, abandoning existing water mains, and transferring water services in the West Side area. The purpose of the project is to improve flow and water quality and replace water mains that require repeated regular maintenance. Work on Ong Street will include construction of a 6" water main from Clarendon Avenue to Whitethorne Avenue. Work on Palmetto Street will include construction of a 6" water main from Oakley Avenue to Clarendon Avenue, abandoning the existing 1 1/2" main, and transferring water services. Work on First Avenue will include the construction of a 12" main from Perry Street to Harrison Avenue, abandoning the existing 8" main, and transferring water services. Along Hague Avenue and Sullivant Avenue service taps will be transferred from the existing 2" and 8" mains to an existing 20" main. The 2" and 8" mains will be abandoned. Work on Robin Hill Court will include the construction of a 6" main, abandoning the existing 2" main, and transferring water services.

3. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

The contractor has 210 calendar days after the Notice to Proceed to complete all work.

4. An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Construction:	\$ 961,419.30
Construction Administration:	\$ 164,555.00
Total:	\$ 1,125,974.30