

## Cofield, Alex A.

---

**From:** Kelsey, Mark  
**Sent:** Thursday, April 18, 2013 8:51 AM  
**To:** Cofield, Alex A.  
**Cc:** Tahari, Moe; Austin, Patti A.; Bauman, Max A; Bell, Timothy A.; Bowman, Randall; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Lewis, William A.; Ludwig, Rachel D.; Lundine, Mark A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Parks, Duane M.; Roberts, Doug; Robinson, Valuise E.; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.  
**Subject:** RE: RECOMMENDATION: Intersection Improvements - Northwest Boulevard at 5th Ave. and King Ave.

I approve of the recommended contractor for award

---

**From:** Cofield, Alex A.  
**Sent:** Thursday, April 18, 2013 8:39 AM  
**To:** Kelsey, Mark  
**Cc:** Tahari, Moe; Austin, Patti A.; Bauman, Max A; Bell, Timothy A.; Bowman, Randall; Cofield, Alex A.; Cordetti, Steven R.; Crabill, Melanie J.; Figley, Russ U.; Gallagher, Jennifer L.; Giffin, Benjamin M.; Johnson, Daniel L.; Kelsey, Mark; Lewis, William A.; Ludwig, Rachel D.; Lundine, Mark A.; Miller Jr, Richard A.; O'Callaghan, Timothy L.; Parks, Duane M.; Roberts, Doug; Robinson, Valuise E.; Stephens, Thomas H.; Tilton, Rick C.; Wentzel, Steve J.; Zahran, Hassan Y.  
**Subject:** RECOMMENDATION: Intersection Improvements - Northwest Boulevard at 5th Ave. and King Ave.

**TO:** Mark Kelsey  
Director of Public Service

**FROM:** Alex Cofield  
Capital Fiscal Manager

**PROJECT:** Intersection Improvements - Northwest Boulevard at 5th Ave. and King Ave.  
CIP No.: 530161-100003

**DATE:** April 18, 2013

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the Intersection Improvements - Northwest Boulevard at 5th Ave. and King Ave. project.

Project Scope:

The work for this project consists of improving the safety of two intersections on Northwest Boulevard through the shifting of the left turn lanes along Northwest Boulevard at King Avenue and at West Fifth Avenue by narrowing the existing medians, and other such work as may be necessary to complete the contract in accordance with the plans and specifications

Fiscal Impact: Source of funds is 2013 DPS cash and ODOT grant

Engineer's estimate, including 10% inspection (corrected): \$348,878.27  
Low bid amount, including 10% inspection: \$366,613.24.  
Difference between engineer's estimate and low bid amount, including inspection: \$17,734.97

Funding splits for the legislation, including inspection:  
DPS = \$66,656.95 (\$33,328.48 construction + \$33,328.48 inspection)  
Ohio Department of Transportation = \$299,956.29 (\$299,956.29 construction + \$0.00 inspection)

Schedule: Bids were opened March 26, 2013; estimated Council date is May 13, 2013; estimated NTP date is June 5, 2013. The contract has a completion date of July 19, 2013. A time extension may need to be given to the contractor because of a delay in the evaluation process due to the low bid being significantly higher than the engineer's estimate which resulted in the Department requesting additional grant funds from ODOT as ODOT's consultant had prepared the estimate.

Engineer's Estimate: \$317,162.07 (corrected)

Bidding Information:

<u>Bidder</u>	<u>Bid Amount</u>
Danbert, Inc.	\$333,284.77
Strawser Paving Company, Inc.	\$336,774.30
Columbus Asphalt Paving, Inc.	\$363,573.65

Contract Compliance Information:

Percentages listed are the corrected percentages as calculated by the dollar amount per sub-contractor as listed in the submitted proposal.

<b>Status</b>	<b>Company</b>	<b>CC Number</b>	<b>MBE/FBE/Majority</b>	<b>Percentage</b>	<b>Active? y/n</b>	<b>Expiration Date</b>	<b>Type of Work</b>
<b>Prime</b>	<b>Danbert , Inc.</b>	<b>311029004</b>	<b>MAJ</b>	<b>68.50%</b>	<b>y</b>	<b>9/10/14</b>	<b>General Trades</b>
	Oglesby Construction	341233573	MAJ	16.50%	Y	2/5/15	Concrete
	Strawser Paving	314412354	MAJ	<b>15.00%</b>	<b>y</b>	<b>1/25/15</b>	Asphalt
<b>Prime</b>	<b>Strawser Paving Company Inc</b>	<b>314412354</b>	<b>MAJ</b>	<b>69.03%</b>	<b>y</b>	<b>1/25/15</b>	<b>Asphalt</b>
	Griffin Pavement Striping	311339626	MAJ	2.14%	y	5/19/12	Striping
	WL Markers	311657131	MAJ	0.74%	y	4/10/14	Markers
	Oglesby Construction	341233573	MAJ	17.19%	y	2/5/15	Concrete
	U.S. Utility Contractors	341606689	FBE	2.67%	y	5/31/14	Electric
	Paul Peterson Co.	310868875	MAJ	4.09%	y	6/13/14	Signs
	American Pavements	311409601	MAJ	4.14%	y	12/6/13	Saw & Sealing
<b>Prime</b>	<b>Columbus Asphalt Paving</b>	<b>310857095</b>	<b>MAJ</b>	<b>93.95%</b>	<b>y</b>	<b>1/5/14</b>	<b>Construction</b>
	Paul Peterson Co.	310868875	MAJ	3.58%	y	6/13/14	Signs
	U.S. Utility Contractors	341606689	FBE	2.48%	y	5/31/14	Electrical

Recommendation:

With reference to bids received on March 26, 2013, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive, responsible bidder, Danbert, Inc., for their bid of \$333,284.77, which is \$16,122.70 over the corrected engineer's estimate of \$317,162.07.

Please respond to this e-mail indicating approval of the recommended contractor – Danbert, Inc. – or approval of another contractor. If you approve another contractor please provide an explanation.

Legislative Action:

Emergency action is requested.