

CIP: 690358-100000, Project Name: Advanced Metering System Study and Implementation								
Contractor and Subcontractor CCCN, Scope and Funding Summary						Date: 5/4/15		
	<u>Name/ Address</u>	<u>Prime or SubCont</u>	<u>Contact Information</u>	<u>C.C. #/ Expires</u>	<u>Firm Type</u>	<u>Type of Work</u>	<u>Contract \$ %</u>	<u>Contract Scope</u>
1	EMA, Inc. 2355 HWY 36 W, Suite 200 St. Paul, MN 55113	Prime	Melanie Rettie Executive V.P. (612) 991-7912 mrettie@ema-inc.com	41-1467091 12/18/16	MAJ	consulting	\$230,577.71 62.5%	Develop and recommend a strategy, roadmap, and plan for implementation of an Advanced Metering System (AMS)
2	Diameter Services, Inc. 69 Queensdale Ave Toronto, ON, Canada, m4j1y2	Sub	Joel Carty President (416) 305-3409 jcarty@diameter-services.com	98-1249056 6/24/17	MAJ	consulting	\$106,500.00 28.9%	Principal author of most the project memoranda and perform most of the data analysis. They will facilitate most workshops.
3	J.E. Carr Co LLC 2466 Gershwin Ave. Grove City, OH 43123	Sub	Jack Carr (614) 719-9077 jecarcco@gmail.com	27-3620605 6/10/17	MAJ	consulting	\$32,000.00 8.7%	Will provide analysis and review of electric meters and will facilitate the electric side of the AMS study.

TOTAL CONTRACT AMOUNT \$369,077.71
Total Percentage 100%

Approved:	KMS
Date:	6/25/2015