

**Information to be included in all Legislation authorizing  
Entering into Contracts:**

**The names of all companies bidding, or submitting an RFP or RFSQ**

Attevo, Inc.  
1940 E 6th St  
Suite 200  
Cleveland, OH 44114

EMA, Inc.  
1970 Oakcrest Ave  
Suite 100  
St. Paul, MN 55113

GeoAnalytics, Inc.  
1716 Fordem Ave  
Madison, WI 53704

KPMG LLP  
191 W Nationwide Blvd  
Suite 500  
Columbus, OH 43215

MWH  
85 E Gay St  
Suite 1100, Unit A  
Columbus, OH 43215

Oracle Corporation  
500 Cherrington Parkway  
Suite 400  
Coraopolis, PA 15108

Plangraphics, Inc.  
112 E Main St  
Frankfort, KY 40601

Woolpert, Inc.  
409 E Monument Ave  
Dayton, OH 45402

**The location by City and State of all companies bidding, or submitting an RFP or RFSQ**

Attevo, Inc.  
1940 E 6th St  
Suite 200  
Cleveland, OH 44114

EMA, Inc.  
1970 Oakcrest Ave  
Suite 100  
St. Paul, MN 55113

GeoAnalytics, Inc.  
1716 Fordem Ave  
Madison, WI 53704

KPMG LLP  
191 W Nationwide Blvd  
Suite 500  
Columbus, OH 43215

MWH  
85 E Gay St  
Suite 1100, Unit A  
Columbus, OH 43215

Oracle Corporation  
500 Cherrington Parkway  
Suite 400  
Coraopolis, PA 15108

Plangraphics, Inc.  
112 E Main St  
Frankfort, KY 40601

Woolpert, Inc.  
409 E Monument Ave  
Dayton, OH 45402

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

ALL MAJ

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The City of Columbus, Department of Public Utilities (DPU) is preparing to integrate existing computer applications and business functions to form an enterprise architecture of solutions and shared data sources focused on optimizing operational efficiencies and improve customer service. This holistic information management environment will leverage new and existing technologies to support and further promote best business practices as well as IT development and operational standards.

Phase I of this project will include reviewing critical business processes; reviewing existing computer systems, data and software integrations; performing system integration workshops; developing software and data standards to support integration; defining database design and metadata standards; creating a comprehensive integration management plan.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

140 days from the date of execution of the contract for Phase One. Phase Two will be developed upon completion of phase one.

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

\$289,981.00 Phase 1  
Approximate cost of Phase 2: \$2,500,000.00

6/20/05

