

Steege, Jerry K.

From: Kelsey, Mark
Sent: Wednesday, June 09, 2010 6:28 PM
To: Cofield, Alex A.
Cc: Austin, Patti A.; Bauman, Max A.; Beck, David H. (Transportation); Beckman, Amber M.; Bell, Timothy A.; Blackford, Megan D.; Bowman, Randall; Figley, Russ U.; Giffin, Benjamin M.; Lewis, William A.; McGuinness, Rory O.; Poindexter, Kaelyn C.; Roberts, Doug; Robinson, Valuise E.; Rundio, Ted; Steege, Jerry K.; Stephens, Thomas H.; Tilton, Rick C.; Yates, Frederick J.; Zahran, Hassan Y.; Miller Jr, Richard A.; Walters, Carl L.; Wasosky, Steven S.
Subject: RE: RECOMMENDATION: Roadway Improvements - Universal Road/Fairwood Ave. - Progress Ave

I approve the award to the recommended contractor

From: Cofield, Alex A.
Sent: Wednesday, June 09, 2010 8:01 AM
To: Kelsey, Mark
Cc: Austin, Patti A.; Bauman, Max A.; Beck, David H. (Transportation); Beckman, Amber M.; Bell, Timothy A.; Blackford, Megan D.; Bowman, Randall; Cofield, Alex A.; Figley, Russ U.; Giffin, Benjamin M.; Kelsey, Mark; Lewis, William A.; McGuinness, Rory O.; Poindexter, Kaelyn C.; Roberts, Doug; Robinson, Valuise E.; Rundio, Ted; Steege, Jerry K.; Stephens, Thomas H.; Tilton, Rick C.; Yates, Frederick J.; Zahran, Hassan Y.; Miller Jr, Richard A.; Walters, Carl L.; Wasosky, Steven S.
Subject: RECOMMENDATION: Roadway Improvements - Universal Road/Fairwood Ave. - Progress Ave

TO: Mark Kelsey
Director of Public Service

FROM: Alex Cofield
Capital Fiscal Manager

PROJECT: Roadway Improvements – Universal Road/Fairwood Ave. – Progress Ave.
CIP No.: 530161-100077

DATE: June 9, 2010

This memorandum is a recommendation for construction contractor selection and processing the construction legislation for the Roadway Improvements – Universal Road/Fairwood Ave. – Progress Ave. project.

Project Scope: Full depth pavement replacement, curb, gutter, sidewalks, curb ramps, and drainage improvements.

Fiscal Impact: Source of funds are SIT/2010 Bonds.

Schedule: Bids were opened June 3, 2010; estimated Council date is June 28, 2010; estimated NTP date is July 22, 2010; estimated completion date is November 4, 2010.

Engineer's Estimate: \$1, 256,173.75

Bidding Information:

<u>Bidder</u>	<u>Bid Amount</u>
Columbus Asphalt Paving, Inc.	\$878,091.50
Decker Construction Company	\$943,409.82
Complete General Construction	\$961,701.70
Trucco Construction Co., Inc.	\$1,063,176.41
Nickolas Savko and Sons, Inc.	\$1,132,049.30

Contract Compliance Information:

Status	Company	CC Number	MBE/FBE/Majority	Percentage	Active y/n	Expiration Date	Type of Work
Prime	Columbus Asphalt Paving, Inc.	310857095	Majority	98.00%	y	1/12/12	Prime
Sub 1	M.P. Dory Company	311115885	Majority	1.00%	y	12/18/11	Not listed
Sub 2	U.S. Utility Company	341606689	FBE	1.00%	y	1/19/12	Electrical
Prime	Decker Construction Co.	310983557	Majority	54.00%	y	10/20/11	Prime
Sub 1	Griffin Pavement Striping, Inc.	311339626	Majority	1.00%	y	5/19/12	Pavement Markings
Sub 2	M.P. Dory Company	311115885	Majority	1.00%	y	12/18/11	Lighting
Sub 3	Paul Peterson Company	310868875	Majority	2.00%	y	8/12/11	Signage, traffic control
Sub 4	Atlas Construction Co., Inc.	314358470	Majority	35.00%	y	11/10/11	Concrete base
Sub 5	Base Construction Co., Ltd.	311461034	Majority	7.00%	no	5/7/10	12" soil stabilization
Prime	Complete General Construction Company	314366382	Majority	92.00%	y	12/15/11	Prime
Sub 1	Saunders Trucking dba Robert O. Saunders	310715339	MBE	6.00%	y	5/5/11	Trucking dirt
Sub 2	Bakarr Enterprises, Inc.	311258969	MBE	2.00%	y	4/24/11	Trucking aggregates
Prime	Trucco Construction Co., Inc.	311293605	Majority	87.30%	y	8/18/10	Prime
Sub 1	All State Seeding, Inc.	043590461	FBE	0.40%	y	11/12/10	Seeding
Sub 2	Bakarr Enterprises, Inc.	311258969	MBE	3.40%	y	4/24/11	Trucking
Sub 3	U.S. Utility Company	341606689	FBE	0.60%	y	1/19/12	Electrical
Sub 4	Paul Peterson Company	314404549	Majority	2.20%	y	8/12/11	Traffic and signage
Sub 5	Mt. Carmel Stabilization	371075731	?	6.10%	no, not in Performance	?	Stabilization
Prime	Nickolas Savko & Sons, Inc.	310907362	Majority	96%	y	3/10/11	Prime
Sub 1	U.S. Utility	341606689	FBE	1.00%	y	1/19/12	Electrical

	Company						
Sub 2	M.P. Dory Company	311115885	Majority	1.00%	y	12/18/11	Signage
Sub 3	Griffin Pavement Striping, Inc.	311339626	Majority	1.00%	y	5/19/12	Striping
Sub 4	Clear Cut Tree Co.	311700067	Majority	1.00%	y	12/12/10	Clearing

Recommendation:

With reference to bids received on June 3, 2010, I wish to make the following recommendation for the subject improvement:

Award is made to the lowest responsive and responsible and best bidder, Columbus Asphalt Paving, Inc., for their bid of \$878,091.50, which is \$378,082.25 under the Engineer's estimate of \$1,256,173.75.

Please respond to this e-mail indicating approval of the recommended contractor – Columbus Asphalt Paving, Inc. – or approval of another contractor. If you approve another contractor please provide an explanation.

Note:

Columbus Asphalt Paving, Inc. did not sign the proposal "...in their own handwriting" as directed in the bid submittal documents and Section 102.06 of the CMS: "The bidder's proposal must be signed in ink...." Instead, the signature area was stamped with their corporate stamp which includes the name and address of the company. After discussion with the City Attorney's Office, their opinion is: "The bid with the stamp is responsive because it responds to the bid specifications in all material aspects and it contains no irregularities or deviations which would affect the amount of the bid or give the bidder a competitive advantage. The stamp and the other signatures taken together [proposal bond, signature affidavit, non-collusion affidavit] clearly indicate that the bidder intends to be bound by the proposal."

Emergency Action:

Emergency action is necessary to allow for timely execution of this contract and construction to protect the safety and welfare of the public.

Alex Cofield

Capital Fiscal Manager
Office of Support Services
Department of Public Service
City of Columbus
109 N. Front St. - Ground Floor
Columbus, OH 43215

p - (614) 645-1557
f - (614) 645-7549
aacofield@columbus.gov

 please don't print this e-mail unless you really need to do so.