

JPWWTP HVAC SYST. REPLACEMENT Part 1

BID TABULATION, OPENED 12/6/2017

				Engineer's Estimate	General Temperature Control	
Ref. No.	Item No.	Description	Qty.	Units	Extension	Extension
1		HVAC REPLACEMENT	1	LS	\$375,471.00	\$415,000.00
2		Contingency (20%):	1	LS	\$75,094.00	\$83,000.00
		Subtotal:			\$450,565.00	\$498,000.00
		GRAND TOTAL:			\$450,565.00	\$498,000.00
		% DIFFERENCE FROM ENGINEER'S ESTIMATE			10.5%	
		% DIFFERENCE WITHIN LOWEST BIDDER			n/a	
		(2) Addendum Ackldgmt. Completed?			yes	
		Contract Compliance No.			31-1201235	
		Bid Proposal Signature Affidavit Completed?			Yes	
		Bonding Company (Form B2)			Ohio Farmers Insurance	
		Proposed Subs listed?			yes	
		Bid Affidavit Complete? (Form B9)			yes	
		Prime (& subs) pre-qualified to bid?			yes	

\$3,220,144.90

Kenmore Construction Co., Inc.

700 Home Ave.

Akron, OH 44310, Summit County

William A. Scala, President

(330) 762-9373

info@kenmorecompanies.com

\$3,869,525.75

John Eramo & Sons, Inc.

3670 Lacon Rd.

Hilliard, OH 43026

Anthony J. Eramo, President

Christopher D. Eramo, VP/CFO

(614) 777-0020

chris@eramo.com

EE =

\$1,688,024.91