

Ord #2915-2019, Division of Water
Morse West Booster Station Improvements
Contract No. 2248 C.I.P. No. 690473-100013
Bid Tabulation, Opened 10/30/19

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		Peterson Construction Co.	
					Unit Price	Extension	Unit Price	Extension
1	1	Demolition	1	LS	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00
2	2	Pumps	2	EA	\$169,680.00	\$339,360.00	\$130,000.00	\$260,000.00
3	3	Process Piping and Valves	1	LS	\$200,386.00	\$200,386.00	\$472,000.00	\$472,000.00
4	4	Electrical	1	LS	\$135,000.00	\$135,000.00	\$190,000.00	\$190,000.00
		Subtotal:				\$699,746.00		\$1,022,000.00
		Contingency (15%):				\$104,961.90		\$153,300.00
		GRAND TOTAL:				\$804,707.90		\$1,175,300.00
	% DIFFERENCE FROM ENGINEER'S ESTIMATE:							46.05%
	% DIFFERENCE WITHIN LOWEST BIDDER:							n/a
	Contract Compliance No.:							34-1342365 (EXPIRED, MAJ, 18675)

Peterson Construction Co.
18817 S.R. 501 North
Wapakoneta, OH 45895
Robert Knapke
(419) 941-2233
rknapke@petersonconstructionco.com
Donald J. Bergfeld, President
William E. Blatteman, Secretary

Ord #2915-2019, Division of Water
Morse West Booster Station Improvements
Contract No. 2248 C.I.P. No. 690473-100013
Bid Tabulation, Opened 10/30/19

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		Kenmore Construction Co.	
					Unit Price	Extension	Unit Price	Extension
1	1	Demolition	1	LS	\$25,000.00	\$25,000.00	\$70,000.00	\$70,000.00
2	2	Pumps	2	EA	\$169,680.00	\$339,360.00	\$145,000.00	\$290,000.00
3	3	Process Piping and Valves	1	LS	\$200,386.00	\$200,386.00	\$645,000.00	\$645,000.00
4	4	Electrical	1	LS	\$135,000.00	\$135,000.00	\$243,000.00	\$243,000.00
		Subtotal:				\$699,746.00		\$1,248,000.00
		Contingency (15%):				\$104,961.90		\$187,200.00
		GRAND TOTAL:				\$804,707.90		\$1,435,200.00
		% DIFFERENCE FROM ENGINEER'S ESTIMATE:						78.35%
		% DIFFERENCE WITHIN LOWEST BIDDER:						22.11%
		Contract Compliance No.:						34-0802152 (8/6/20, MAJ, 6456)

Kenmore Construction Co., Inc.
700 Home Ave.
Akron, OH 44310
Matt Denholm, President
William A. Scala, CEO/Chairman
(330) 762-9373
info@kenmorecompanies.com

Ord #2915-2019, Division of Water
Morse West Booster Station Improvements
Contract No. 2248 C.I.P. No. 690473-100013
Bid Tabulation, Opened 10/30/19

Ref. #	Item #	Description	Qty.	Units	Engineer's Estimate		The Righter Co., Inc.	
					Unit Price	Extension	Unit Price	Extension
1	1	Demolition	1	LS	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00
2	2	Pumps	2	EA	\$169,680.00	\$339,360.00	\$175,000.00	\$350,000.00
3	3	Process Piping and Valves	1	LS	\$200,386.00	\$200,386.00	\$615,000.00	\$615,000.00
4	4	Electrical	1	LS	\$135,000.00	\$135,000.00	\$300,000.00	\$300,000.00
		Subtotal:				\$699,746.00		\$1,365,000.00
		Contingency (15%):				\$104,961.90		\$204,750.00
		GRAND TOTAL:				\$804,707.90		\$1,569,750.00
	% DIFFERENCE FROM ENGINEER'S ESTIMATE:							95.07%
	% DIFFERENCE WITHIN LOWEST BIDDER:							33.56%
	Contract Compliance No.:							31-0889208 (1/19/20, MAJ, 4433)

The Righter Co., Inc.
2424 Harrison Rd.
Columbus, OH 43204
Bradley R. Nadolson, President
(614) 272-9700
brad@rightercompany.com

General Info

Number: 690473-100013
Description: Morse West Booster Station Improvements
Deadline: 2019-10-30 19:00:00 UTC

Bids

Business	Bid Total	Submitted at	Signed by
Peterson Construction Company	\$1,175,300.00	2019-10-30 18:	Don Bergfeld
Kenmore Construction Co., Inc.	\$1,435,200.00	2019-10-30 18:	William A. Scala
The Righter Co., Inc.	\$1,569,750.00	2019-10-30 18:	Bradley Nadolson