

Morse West Booster Station Improvements, CIP 690473-100013, CT No. 2248

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Peterson Construction Co.	34-1342365 – 11/4/21	18675	Wapakoneta, OH	MAJ
Kenmore Construction Co.	34-0802152 – 8/6/20	6456	Akron, OH	MAJ
Righter Co.	31-0889208 – 1/19/20	4433	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Formal, competitive bids were opened on October 30, 2019.

3. **List the ranking and order of all bidders.**

1. Peterson Construction Co.	\$1,175,300.00
2. Kenmore Construction Co.	\$1,435,200.00
3. Righter Co.	\$1,569,750.00

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

Peterson Construction Co.
18817 S.R. 501 North, Wapakoneta, OH 45895
Robert Knapke, (419) 941-2233, rknapke@petersonconstructionco.com
Donald J. Bergfeld, President
William E. Blatteman, Secretary

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

This project consists of removing and installing new process piping and valves, replacing 2 pumps and associated switchgear, minor building and architectural improvements, and other such work as may be necessary to complete the contract.

The Community Planning Area is “99 – Citywide” since the booster station services several Columbus communities.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 365 days from the date that a Notice to Proceed (NTP) is given by the City. The City anticipates issuing a Notice to Proceed in January 2020.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

Increased demand on the water distribution system has required the pumping capacity of the Morse booster stations to increase. Currently, six of the eight pumps are 350 HP models. This project will upgrade the final two pumps to match the performance of the other six.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$1,175,300.00 including a 15% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$1,175,300.00
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$1,175,300.00

*Construction Administration / Inspection will be performed by Prime AE Group, Inc.

**An additional \$2,000.00 will also be encumbered for Prevailing Wage services provided by the Department of Public Service.