

Information to be included in all Legislation authorizing entering into a Contract:

1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Complete General Const.	31-4366382 08/31/2019	006056 Columbus, OH	MAJ
George J. Igel & Company	31-4214570 04/13/2019	006024 Columbus, OH	MAJ
Darby Creek Excavating	31-1345111 02/19/2018	005129 Circleville, OH	MAJ
Shelly & Sands	31-4351261 12/21/2019	006043 Columbus, OH	MAJ

2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).

**COMPETITIVE BID**

3. List the ranking and order of all bidders.

**1. Complete General Construction = \$2,828,996**

**2. George J. Igel & Co., Inc. = \$2,973,831**

**3. Darby Creek Excavating = \$3,439,230**

**4. Shelly & Sands = \$4,169,186**

4. Complete address, contact name, phone number, and e-mail address for the successful bidder only.

Complete General Construction Company  
1221 East Fifth Ave.  
Columbus, OH 43219

Contact: Lee A. Guzzo

Ph: 614) 258-9515

Email: [lguzzo@completegeneral.com](mailto:lguzzo@completegeneral.com)

5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.

**Work consists of raising manhole frames, reconstructing manholes to grade, sewer point repairs and other such work as may be necessary to complete the contract, in accordance with the technical specifications, and City of Columbus Construction and Material Specifications. The project is City wide.**

6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

**Work is to be completed within 365 calendar days after the effective date of the Notice to Proceed. Due to the nature of the contract, the completion date may be extended as funds remain.**

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

**This project was initiated to respond to emergency needs and miscellaneous sanitary and storm sewer structural repairs and installations as directed by the Division of Sewerage and Drainage.**

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

The bid amount and proposed award amount is **\$2,828,996**, including a **\$1,500,000** construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

	610500-100001	650745-100009	Total
Original Contract	<b>\$ 921,500.00</b>	<b>\$1,907,496.00</b>	<b>\$2,828,996.00</b>
Future Anticipated Needs	<u>\$ 0.00</u>	<u>\$ 0.00</u>	<u>\$ 0.00</u>
CONTRACT TOTAL	<b>\$ 921,500.00</b>	<b>\$1,907,496.00</b>	<b>\$2,381,203.00</b>

9. Subconsultant information

\*For engineering agreements:

Information regarding subconsultants should be submitted on the Subcontractor Work Identification Form Located on the Fiscal Intranet site under “DPU Fiscal Forms” (see link): <http://dpuweb/DPUFiscal/tabid/148/Default.aspx>

This form should have sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR), name, C.C. No./Exp. Date, status, brief Scope of work for each subcontractor, and their estimate of dollar value to be paid.