SCADA Upgrades Improvements Scioto Floodwall Flood Gates 610892

ORD#										
Ref.	Item					<mark>S ESTIMATE</mark>	Royal Electric		Pro-Tech Engineering	
No.	No.	Description	Qty.	Unit	Price	Amount	Price	Amount	Price	Amount
1	1	General Construction	1	LS	\$416,666.67	\$416,666.67	\$349,000.00	\$349,000.00	\$357,000.00	\$357,000.00
2	SPEC	Construction Contingency (.20 x sum of above Item)	.20 X (base)	LS		\$83,333.33		\$69,800.00		\$71,400.00
		TOTAL PROJECT COSTS				\$500,000.00		\$418,800.00		\$428,400.00
		% DIFFERENCE FROM ENGINEER'S ESTIMATE						-16.24%		-14.32%
		Bond Amount (Section 430, Page 2)						\$41,880.00		\$428,400.00
		Bonding Company (Section 430, Page 2)					Ohio Farmers In	nsurance Company	Travelers Casu	alty & Surety Co.
		Proposal Bond Amount Required						\$41,880.00		\$42,840.00
		Contract Compliance No. (Section 300, Page 6)						31-0825186		34-1540259
		Non-Collusion Affidavit Completed? (Section 430)						Yes		Yes
		Local Vendor? (Section 300, Page 8)						Yes		No
		Addendum Acknowledgement Completed?						V		N/
		(Section 300, Page 5)						Yes Yes		Yes Yes
		Proposal Affidavit Completed? (Section 430)						res		res
					1					