## ÌIÌ

## **Tri County Tower**

8900 Mahoning Avenue North Jackson, Ohio 44451

CLIENT:

City of Columbus 30 Broad St Columbus OH 43215

### Phase/Description

# 14627 City of Columbus East Broad Water Tank Decom 1 COC E Broad Water Tank Decom 1 Site Work Labor, Equipment, Supervision, and Insurance for: TCT to Mobilize to/from COC E Broad Water Tank TCT to Decom tower including all appurtances on tower

TCT to Decom all coax related to antennas decommed

TCT to cut welded tower as close to water tank as acceptable and clean / temp paint cut welds

TCT to dispose of tower and antennas unless told by customer

Phase Total:	12,900.00
= Grand Total:	12,900.00

### Notes:

Additional labor or materials necessary above and beyond the customer provided scope of work (SOW) will be billed on a"Time and Materials" basis at the current rate. If the Tower is deemed "Unsafe to Climb" for any reason by TCT qualified climber, charges will be for mobilization and time on site only.

• Proposal is based on access with two-wheel drive vehicle unless noted above.

• Payment due in full, net 30 days from date of invoice - cash or check. We accept all major credit cards if paid within ten days of invoice date.

PREPARED BY: Jake Giesy / office (330)538-9878 ext.2003 /mobile: (330) 719-2712/ fax (330)538-9879 / e-mail: jgiesy@tricountytower.com

Job # 14627

February 12, 2024 Page # 1

Amount

12,900.00

<u>TCT Proposal</u>

Please Review, Updated 12/2021

<sup>•</sup> Tri County Tower LLC (TCT) reserves the right to cancel the work day due to inclement weather.

<sup>•</sup> Quoted labor pricing is good for thirty (30) days, from day of quote, Material pricing is based on day of quote.

<sup>•</sup> Final Material pricing will be adjusted and locked in upon receipt of a purchase order.

<sup>•</sup> This proposal is based on information supplied by the client, post change orders may be required if unforeseen changes or modifications of the scope of work.

TCT is not responsible for any delays beyond our control, including but not limited to acts of God, weather conditions, strikes, lockouts, unsuitable or unsafe site conditions or delays caused by others at jobsite. In the event our work is delayed through no fault of our own, the client is responsible for additional costs.

### **TCT Proposal**

Continued

#### Job Number 14627

Job Name City of Columbus East Broad Water Tank Decom

CLIENT:

City of Columbus 30 Broad St Columbus OH 43215

Be aware and know Tri County Tower.LLC is not responsible to obtain or handle any construction or zoning permitting that may be required for this project. Unless specifically noted in this proposal / quote.

We also make known that Tri County Tower.LLC is not responsible to obtain any engineered drawings that may be required by local, state or federal authorities regarding tower loading requirements or modification analysis in connection with this project. Unless specifically noted in this proposal / quote.

Please acknowledge that you have read and understand the above by signing and printing your name along with the date of signature.

By signing and supplying a purchase order for this project will authorize TCT.LLC to lock in material pricing as well as authorization to order the material.

Clients purchase order number: \_\_\_\_\_

Authorized Signature: \_\_\_\_\_

Printed Name: \_\_\_\_\_\_

Date: / \_\_\_ / \_\_\_\_/

Please return to your TCT.LLC contact and confirm receipt.