

Lockbourne Road Quarry Embankment Improvements
690604-100000 / CT #2333

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>DAX #</u>	<u>City/State</u>	<u>Status</u>
Ruhlin Co.	34-0640780 – 9/3/24	17759	Sharon Center/OH	MAJ
Miller Bros. Constr.				
Shelly & Sands, Inc.				
George J. Igel & Co.				

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**
Formal competitive bids were opened September 21, 2022.

3. **List the ranking and order of all bidders.**

1. The Ruhlin Company	\$3,283,895.58
2. Miller Bros. Const., Inc.	\$3,758,516.88
3. Shelly & Sands, Inc.	\$4,264,558.20
4. George J. Igel & Co., Inc.	\$4,483,604.58

4. **Complete address, contact name, phone number, and e-mail address for the successful bidder only.**

The Ruhlin Company
6931 Ridge Rd., Sharon Center, OH 44274
Alex Licitri, Asst. Chief Estimator, 330-239-2800, alicitri@ruhlin.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract. The planning area should also be listed as well as any street or neighborhood names.**

Work consists of:

- Filling the eroded bank per the approved plans;
- Installation of sheet piling;
- Installation of Rock Channel Protection along banks of the river and quarry
- Installation of concrete erosion control surface material
- Landscaping of grasses and trees
- Other such work as may be necessary to complete the contract, in accordance with the drawings, technical specifications, special provisions, and City of Columbus Construction and Material specifications set forth in this Invitation For Bid (IFB).

The Community Planning Area is “64 - Far South”.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

All work shall be substantially complete within 120 calendar days, with final completion to be within 150 calendar days, from the Notice to Proceed.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project will rebuild the eroded embankment that protects the Lockbourne Road Quarry property from the Big Walnut Creek. The quarry property will play an important role in handling the water treatment residuals from the Parsons Avenue Water Plant, which is an important part of the Columbus area water supply system. An adequate and safe supply of water is essential to economic growth and development. Public informational meetings are not anticipated for this project because all proposed work is within City property that is not accessible to the public.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$3,283,895.58, including a 20% construction contingency amount that will be utilized to fund needed and approved changes in the work. No contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$ 3,283,895.58
Future Anticipated Needs	\$ <u>0.00</u>
CONTRACT TOTAL	\$ 3,283,895.58
Davis Bacon/PW charges	\$ <u>2,000.00</u>
	\$ 3,285,895.58

*Construction Administration / Inspection will be performed by Hill International, Inc.