

**SUB-CONTRACTOR WORK IDENTIFICATION FORM**

<b>CIP 650495-100001 - Upper Scioto West Air Quality Improvements</b>							
<b>Contractor and Subcontractor CCCN, Scope and Funding Summary</b>				<b>DATE:</b>	<b>2/23/2011</b>		
<b>Name/ Address</b>	<b>Prime or SubCont</b>	<b>Contact Information</b>	<b>C.C. # / Expires</b>	<b>Firm Type</b>	<b>Type of Work</b>	<b>Contract \$ Amount/%</b>	<b>Contract Scope</b>
<b>Chester Engineers</b> 88 East Broad Street, Suite 1980 Columbus, Ohio 43215 (614) 224-4419	Prime	Allen Fathi, P.E. <a href="mailto:afathi@chesterengineers.com">afathi@chesterengineers.com</a> (614) 224-4419	20-2401674 06/04/11	MBE	Preliminary design, final design and construction	<b>\$ 243,704.03</b> <b>60.23%</b>	Preliminary design, final design and construction
<b>Brown and Caldwell</b>  (614) 410-6144	Sub	Shannon C. Markham, PE <a href="mailto:SMarkham@brwncald.com">SMarkham@brwncald.com</a> (614) 410-6144	94-1446346 06/28/12	MAJ	Preliminary design, final design and construction	<b>\$ 140,111.80</b> <b>34.63%</b>	Preliminary design, final design and construction
<b>Resource International, Inc.</b> 6350 Presidential Gateway Columbus, Ohio 43231 (614) 823-4949	Sub	Steve Johnson <a href="mailto:stevei@resourceinternational.com">stevei@resourceinternational.com</a> (614) 823-4949	31-0669793 06-31-12	FBE	Preliminary design, final design and construction	<b>\$ 20,783.50</b> <b>5.14%</b>	Preliminary design, final design and construction