

**DOSD HVAC and Air Purification System**

Engineer's Estimate                      Opening 2/18/2020

Order	Description	Alternate	Optional	Fixed	Price
1	Labor & Materials				\$ 594,816.48
2	Contingency (20% of Item 1)				\$ 118,963.30
	<b>Engineer's Estimate</b>				<b>\$ 713,779.78</b>

THE BIDDER'S TOTAL ABOVE IS HIS TOTAL BID BASED UPON HIS UNIT PRICES AND LUMP SUM PRICES AND THE ESTIMATED QUANTITIES SHOWN ON THE PLANS. THIS FIGURE IS FOR INFORMATION AT THE TIME OF THE OPENING OF THE BIDS ONLY. THE CITY WILL MAKE THE TABULAION FROM THE UNIT PRICES AND LUMP SUM PRICE BID. IF THERE IS AN ERROR IN THE TOTAL BY THE BIDDER, IT SHALL BE CHANGED AS ONLY THE UNIT AND LUMP SUM PRICES SHALL GOVERN

General Temperature Control						
FORM B3: BID PRICE AND AMOUNT (Lump Sum)						
Description	Quantity	Alternate	Optional	Fixed Price	Lump Sum	Extension
Labor & Materials	1				\$ 580,000.00	\$ 580,000.00
Contingency (20% of Item 1)	1				116,000.00	\$ 116,000.00
						<b>\$696,000.00</b>

**NOTES:**

Bond Amount	10%
Proposal Bond Amount Required	Y
Contract Compliance No.	31-1201236
Vendor #	004830
Non-Confusion Affidavit Completed?	Y
Local Vendor? Y/N	N
Addendum Acknowledgement Completed?	Y
Prequalified	Y
Proposal Affidavit Completed?	Y



