

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ

Paul Peterson Company

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

Paul Peterson Company – Columbus, Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

Paul Peterson Company - Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

This contract will be used to maintain required traffic control services to provide single lane closures on the median lanes in both directions on the freeway system to allow for City employees to replace lighting equipment.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Original Contract – date of execution through December 31, 2023

Modification #1 – to add funding

Renewal #1 – January 1, 2024-December 31, 2024

Renewal #2 – January 1, 2025-December 31, 2025

Renewal #3 – January 1, 2026-December 31, 2026

Renewal #4 – January 1, 2027-December 31, 2027

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Year 1: Original Contract:	\$ 80,000.00
Add funding for Year 1	\$ 80,000.00
*Year 2: Potential Renewal/Modification:	\$ 80,000.00
*Year 3: Potential Renewal/Modification:	\$ 80,000.00
*Year 4: Potential Renewal/Modification:	\$ 80,000.00
*Year 5: Potential Renewal/Modification:	<u>\$ 80,000.00</u>
	\$480,000.00