

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/Status</u>	<u>Status</u>
Travco Construction, Inc.	71-0948514 – 5/13/16	Groveport, OH	MAJ
John Eramo & Sons, Inc.	31-0724866 – 12/16/15	Hilliard, OH	MAJ
Conie Construction Co.	31-0800904 – 10/9/14	Columbus, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**

Formal competitive bids were opened on June 4, 2014.

3. **List the ranking and order of all bidders.**

1. Travco Construction, Inc.	\$2,195,281.00
2. John Eramo & Sons, Inc.	\$2,477,013.00
3. Conie Construction Co.	\$2,557,500.00

4. **Complete address, contact name and phone number for the successful bidder only.**

Travco Construction, Inc.
4097 Venture Place
Groveport, OH 43125
John Jenkins, President, 614-419-9020, teamtravco@msn.com

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

This project will require the necessary labor, material, and equipment to replace main line water valves and appurtenances at various locations within the Columbus Water Distribution system, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Contract work is required to be completed in a manner acceptable to the City within 720 days from the date that a Notice To Proceed (NTP) is given by the City.

7. **A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.**

This project is needed to replace broken valves in the distribution system. These valves are typically found broken in the closed position. The replacement valves will improve fire flows and water quality throughout the system by eliminating these artificial dead-ends. The replacement valves will also allow for speedier emergency responses and minimize the size of shuts needed for system maintenance.

8. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

The bid amount and proposed award amount is \$2,195,281.00, including a 10% construction contingency amount that will be utilized to fund needed and approved changes in the work. No

contract modifications are anticipated at this time; however, construction exigency might later compel modification of this contract, if unforeseen difficulties are encountered.

Cost summary:

Original Contract	\$2,195,281.00
Future Anticipated Needs	<u>\$ 0.00</u>
CONTRACT TOTAL	\$2,195,281.00