

Information to be included in all Legislation authorizing entering into a Contract:

1. **The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSO.**

<u>Name</u>	<u>C.C. No./Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Kokosing Construction Co.	31-1023518 – 2/14/14	Westerville, OH	MAJ
Kenmore Construction Co.	34-0802152 – 8/3/13	Columbus, OH	MAJ
Dugan & Meyers Construction	31-0621784 – 2/22/14	Columbus, OH	MAJ
Walsh Construction Co.	36-2231526 – 6/20/14	Chicago, IL	MAJ
Shook/Walbridge Joint Venture	31-0443680 – 5/17/14	Dayton, OH	MAJ
Adams Robinson Enterprises	62-1169481 – 2/1/14	Dayton, OH	MAJ

2. **What type of bidding process was used (ITB, RFP, RFSO, Competitive Bid).**

Formal competitive bids were opened on December 19, 2012.

3. **List the ranking and order of all bidders.**

1. Kokosing Construction Co.	\$21,146,620.00
2. Kenmore Construction Co.	\$21,956,990.00
3. Dugan & Meyers Construction	\$22,717,200.00
4. Walsh Construction Co.	\$23,085,700.00
5. Shook/Walbridge Joint Venture	\$24,547,600.00
6. Adams Robinson Enterprises	\$24,872,100.00

4. **Complete address, contact name and phone number for the successful bidder only.**

Kokosing Construction Company, Inc.
6235 Westerville Road, Suite 200
Westerville, Ohio 43081-4041
Daniel B. Walker, Sr., Vice President (614) 212-5700 Westerville Office

5. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Provision of new electric utility feeder cables from the Division of Water's Dublin Avenue Substation to the Dublin Road Water Plant (DRWP); construction of a new electrical substation including transformers, switchgear and distribution system at the DRWP; construction of a new sludge pump station including excavation, concrete, building construction, pumping systems, electrical and instrumentation and associated site work; modifications to 910 Dublin Road; construction of new entrance to the Public Utilities campus from Twin Rivers Drive including roads, parking, lighting, fencing, landscaping, access control, and associated site work; and provision of perimeter security throughout the project.

6. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The work under this contract shall be completed in a manner acceptable to the City within 620 calendar days after the date of the Notice to Proceed.

7. A narrative discussing the economic impact or economic advantages of the project; community outreach or input in the development of the project; and any environmental factors or advantages of the project.

This project is the first of five interrelated construction projects that are necessary to bring the Plant into compliance with Ohio EPA regulations and improve operational reliability.

8. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

This contract is in the amount of \$22,001,320.00, which covers the cost of Alternate A (if needed), plus 10% contingency.

Future contracts associated with these Dublin Road Water Plant Improvements are:

- Contract 2, Filter Building Rehab and I&C Backbone, Estimate: \$35,000,000.00
- Contract 3, Ozone and Recarbonation Facilities, Estimate: \$40,000,000.00
- Contract 4, Ion Exchange and Plant Reliability Upgrades, Estimate: \$100,000,000.00
- Contract 5, DRWP Capacity Increase new Sludge Line, Estimate: \$14,500,000.00