

**SCHEDULE 2A-1**  
**SUB-CONTRACTOR WORK IDENTIFICATION FORM (SWIF)**

|                                                                      |                                                                                          |              |                                                                              |                          |              |           |                                                                                                      |                                     |                        |                       |                                |
|----------------------------------------------------------------------|------------------------------------------------------------------------------------------|--------------|------------------------------------------------------------------------------|--------------------------|--------------|-----------|------------------------------------------------------------------------------------------------------|-------------------------------------|------------------------|-----------------------|--------------------------------|
| <b>Project Name: Lower Olentangy Tunnel</b>                          |                                                                                          |              |                                                                              |                          |              |           | <b>Dept. of Public Utilities</b>                                                                     |                                     | <b>Date: 1/29/2021</b> |                       |                                |
| <b>Project Number: 650724-100000</b>                                 |                                                                                          |              |                                                                              |                          |              |           | <b>Division: Sewerage &amp; Drainage</b>                                                             |                                     |                        |                       |                                |
| <b>City Project Manager: Jeremy Cawley</b>                           |                                                                                          |              |                                                                              |                          |              |           | <b>CONTRACT RENEWAL #3</b>                                                                           |                                     |                        |                       |                                |
| <b>PM Phone #: (614) 645-6795</b>                                    |                                                                                          |              |                                                                              |                          |              |           | <b>\$1,979,661.76</b>                                                                                |                                     |                        |                       |                                |
| <b>Prime Contractor/Consultant: DLZ Ohio</b>                         |                                                                                          |              |                                                                              |                          |              |           | <b>Ordinance #: 0613-2021</b>                                                                        |                                     |                        |                       | <b>Contract Duration: 2021</b> |
| <b>Contractor and Subcontractor CCCN, Scope, and Funding Summary</b> |                                                                                          |              |                                                                              |                          |              |           |                                                                                                      |                                     |                        |                       |                                |
|                                                                      |                                                                                          |              |                                                                              |                          |              |           |                                                                                                      |                                     |                        |                       |                                |
|                                                                      | Name / Address                                                                           | Prime or Sub | Contact Information                                                          | C.C.# / Expires          | DAX Vendor # | Firm Type | Contract or Mod Scope                                                                                | Contract or Mod Amount & %          |                        |                       |                                |
| P                                                                    | <b>DLZ</b><br>6121 Huntley Road<br>Columbus, Ohio 43229                                  | Prime        | Jeff Coffey, P.E., Director<br>614-888-0040<br><br>jcoffey@dlz.com           | 31-1268980<br>12/3/2022  | 004939       | MBR       | Prime Engineering, Site Design, MOT, Survey,<br>H&H Coordination, Geotechnical, Structural           | \$932,360.16<br>47.1%               |                        |                       |                                |
| 1                                                                    | <b>EMH&amp;T</b><br>550 New Albany Drive<br>Columbus, Ohio 43054                         | Sub          | Mike Keller, P.E.<br>614.775.4207<br><br>mkeller@emht.com                    | 31-0685594<br>12/17/2021 | 004214       |           | 2nd Avenue & Tuttle Park Shaft Sites<br>River Causeway & Mussel Survey (22)<br>Permitting Assistance | \$27,000.00<br>1.4%                 |                        |                       |                                |
| 2                                                                    | <b>McMillen Jacobs</b><br>5885 Landerbrook Dr, Suite 306<br>Mayfield Heights, Ohio 44124 | Sub          | Dan Dobbels, P.E.<br>Principal<br>216.292.9716<br>dobbels@mcmjac.com         | 94-1371792<br>1/20/2022  | 010814       | MAJ       | Tunnels and Shafts, GBR                                                                              | \$600,000.00<br>30.3%               |                        |                       |                                |
| 3                                                                    | <b>Eagon and Associates</b><br>100 Old Wilson Road, Suite 115<br>Worthington, Ohio 43085 | Sub          | Al Razem<br>(614) 888-5760<br><br>arazem@eagoninc.com                        | 31-1152778<br>1/10/2022  | 004765       | MAJ       | Hydrogeology                                                                                         | \$50,000.00<br>2.5%                 |                        |                       |                                |
| 4                                                                    | <b>CDM Smith</b><br>445 Hutchinson Avenue, Suite 820<br>Columbus OH 43235                | Sub          | Ed Heyob<br>614-847-6861<br><br>heyobes@cdmsmith.com                         | 04-2473650<br>10/12/2022 | 000180       | MAJ       | Level sensors, SCADA, and controls                                                                   | \$75,000.00<br>3.8%                 |                        |                       |                                |
| 5                                                                    | <b>Pandey Environmental</b><br>4100 Horizons Drive, Suite 205<br>Columbus, Ohio 43220    | Sub          | Atul Pandey<br>614-216-2992<br><br>apandey@pandeyenvironmental.com           | CC000092<br>7/15/2022    | 000092       | MBE       | Landfill Permitting & Support                                                                        | \$0.00<br>0.0%                      |                        |                       |                                |
| 6                                                                    | <b>CCG</b><br>701 West Williams Ave<br>Bellefontaine, Ohio 43311                         | Sub          | Stacey Kinchen<br>423-322-5574<br><br>S.Kinchen@concreteconsultantsgroup.com | CC030188<br>11/18/2021   | 030188       | MAJ       | Concrete Specialist                                                                                  | \$0.00<br>0.0%                      |                        |                       |                                |
| 7                                                                    |                                                                                          |              |                                                                              |                          |              |           |                                                                                                      | \$0.00<br>0.0%                      |                        |                       |                                |
| P                                                                    | <b>DLZ (Prime)</b><br>6121 Huntley Road<br>Columbus, Ohio 43229                          | Prime        | Jeff Coffey, P.E., Director<br>614-888-0040<br><br>jcoffey@dlz.com           | 31-1268980<br>12/3/2022  | 004939       | MBR       | <b>AS AUTHORIZED<br/>SERVICES DURING CONSTRUCTION</b>                                                | \$200,000.00<br>10.1%               |                        |                       |                                |
| P                                                                    | <b>DLZ - EXPENSES (from Sch 2A-2)</b><br>6121 Huntley Road<br>Columbus, Ohio 43229       | Prime        | Jeff Coffey, P.E., Director<br>614-888-0040<br><br>jcoffey@dlz.com           | 31-1268980<br>12/3/2022  | 004939       | MBR       | <b>EXPENSES</b><br>travel / printing / permit fees<br>Boring Sample Storage<br>Vibration Monitoring  | \$95,301.60<br>4.8%                 |                        |                       |                                |
| DPU Fiscal Revised 8/9/2016                                          |                                                                                          |              |                                                                              | Approved:                |              |           |                                                                                                      | <b>TOTAL CONTRACT or Mod AMOUNT</b> |                        | <b>\$1,979,661.76</b> |                                |
|                                                                      |                                                                                          |              |                                                                              | Date:                    |              |           |                                                                                                      | Total Percentage                    |                        | 100.00%               |                                |