

Vendor account	Type	Line nu	Status	Total amount
RFQ031273-Bid Tab-6005-SWRP-INFILCO D				
006819-Pelton Environmental Products Inc	Header	0	Created	\$95,876.03
006819	Line	10	Received	\$3,069.52
006819	Line	20	Received	\$3,098.88
006819	Line	30	Received	\$895.20
006819	Line	40	Received	\$28,526.68
006819	Line	50	Received	\$4,603.60
006819	Line	60	Received	\$2,165.28
006819	Line	70	Received	\$2,533.92
006819	Line	80	Received	\$16,590.08
006819	Line	90	Received	\$182.72
006819	Line	100	Received	\$416.48
006819	Line	110	Received	\$257.00
006819	Line	120	Received	\$32,679.79
006819	Line	130	Received	\$442.00
006819	Line	140	Received	\$105.68
006819	Line	150	Received	\$255.26
006819	Line	160	Received	\$53.94
No Attachments				

Product name	Quantity	Unit	Unit price
DEGREMONT CLIMBER SCREEN PAR...-Opened 10/16/2025			
	0.00		
LOWER PIVOT SHAFT #20 P/N 55991H01	8.00	EA	383.69000
UPPER PIVOT SHAFT #21 P/N 55992H01	8.00	EA	387.36000
KEEPER PLATE #25 P/N 55989H02	12.00	EA	74.60000
FOLLOWER SHAFT BARE #1 P/N 43201503G01	2.00	EA	14,263.34000
CAM ROLLER BEARING DRIVESHAFT #11	8.00	EA	575.45000
END CAP DRIVESHAFT #12 P/N 55719H05	8.00	EA	270.66000
END CAP FOLLOWER SHAFT #52 P/N 55969H05	8.00	EA	316.74000
CAM ROLLER ASSEMBLY REPLACE 5560H03 #49 P/N 62852H	8.00	EA	2,073.76000
FLANGE BEARING ROLLER #50 P/N 62889H02	16.00	EA	11.42000
SEAL #51 P/N 62888H01	8.00	EA	52.06000
FLANGE BEARING PIVOTS #33 P/N 62889H04	20.00	EA	12.85000
TEETH SECTION RAKE FOR TYPE 111AS #9 P/N 43201510H0	11.00	EA	2,970.89000
POINT SET SCREW #30 P/N 43201500G99	2.00	EA	221.00000
COUPLING NUT 1" #31 P/N 59080H02	2.00	EA	52.84000
SET BAR WITH NUTS #32 P/N 59080H02	2.00	EA	127.63000
JAM NUT #28 P/N 43201500G97	2.00	EA	26.97000

Procurement category	Currency	Unit price in tr	Total net amo
	USD		\$95,876.03
Stationary separation equipment or parts or screens	USD	383.69000	\$3,069.52
Stationary separation equipment or parts or screens	USD	387.36000	\$3,098.88
Stationary separation equipment or parts or screens	USD	74.60000	\$895.20
Stationary separation equipment or parts or screens	USD	14,263.34000	\$28,526.68
Stationary separation equipment or parts or screens	USD	575.45000	\$4,603.60
Stationary separation equipment or parts or screens	USD	270.66000	\$2,165.28
Stationary separation equipment or parts or screens	USD	316.74000	\$2,533.92
Stationary separation equipment or parts or screens	USD	2,073.76000	\$16,590.08
Stationary separation equipment or parts or screens	USD	11.42000	\$182.72
Stationary separation equipment or parts or screens	USD	52.06000	\$416.48
Stationary separation equipment or parts or screens	USD	12.85000	\$257.00
Stationary separation equipment or parts or screens	USD	2,970.89000	\$32,679.79
Stationary separation equipment or parts or screens	USD	221.00000	\$442.00
Stationary separation equipment or parts or screens	USD	52.84000	\$105.68
Stationary separation equipment or parts or screens	USD	127.63000	\$255.26
Stationary separation equipment or parts or screens	USD	26.97000	\$53.94

nt in transaction currency

.....