

Information to be included in all Legislation authorizing Entering into Contracts:

The names of all companies bidding, or submitting an RFP or RFSQ

Invizions, Inc.
Electric Power Systems

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

Invizions, Inc. – Norwalk, Ohio
Electric Power Systems – Maryland Heights, Missouri

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

Invizions, Inc. - Majority
Electric Power Systems - Majority

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The Department of Public Utilities will use this contract for planned inspections, testing, troubleshooting and repair to ensure the correct operation of all components and their interaction for the equipment lifecycle.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Original Contract: date of execution to and including December 31, 2025
Modification #1 – to add additional funding
Modification #2 – to add additional funding
Possible Renewal/Modification #1: January 1, 2026 to and including December 31, 2026

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Original Contract \$500,000.00
Modification #1 – to add additional funding \$800,000.00
Modification #2 – to add additional funding \$800,000.00
*Possible Renewal/Modification #3 – 2024 to add funding estimated at \$500,000.00
*Possible Renewal/Modification #4 – 2025 to add funding estimated at \$500,000.00 and Renewal for an additional year
*Possible Renewal/Modification #5 – 2026 to add funding estimated at \$500,000.00
Total Estimated Contract: \$3,600,000.00