

SUBCONTRACTOR V

Project Name: Southerly Wastewater Treatment Plant Cogeneration Facilities

Project Number: 650353.100004

City Project Manager: Todd Krenelka

PM Phone #: 614.645.5218

Prime Contractor: Black & Veatch Corp.

Contractor and Subcontract

<u>Name/ Address</u>	<u>Prime Sub</u>	<u>Contact Information</u>
1 Black & Veatch Corporation 4016 Townsfair Way, Suite 210 Columbus, OH 43219	Prime	Bob O'Bryan obryanbr@bv.com (614) 454-4397
2 CDM 445 Hutchinson Ave #820 Columbus, OH 43235	Sub	Ed Heyob HeyobES@cdmsmith.com (614) 847-8340
3 AEC 1405 Dublin Rd Columbus, OH 43215	Sub	Jack Lee jackl@aecmep.com (614) 486-4778
4 Prime 8415 Pulsar Pl. Suite 300 Columbus, OH 43240	Sub	Sutha Vallipuram vsutha@primeeng.com (614) 839-0250
5 DLZ 6121 Huntley Rd Columbus, OH 43229	Sub	Jason Hughes jhughes@dlz.com (614) 888-0040

Version created 03/2/2017

Approved:

Date:

SCHEDULE 2A-1

WORK IDENTIFICATION FORM

	Dept. of Public Utilities
	Division: Sewerage and Drainage
	Contract Amt or Mod (\$): \$523,733.67
	Contract Duration: One Year

or CCCN, Scope, and Funding Summary

<u>CCCN/ Expires</u>	<u>Vendor #</u>	<u>Firm Type</u>	<u>Contract or Mod Scope</u>
43-1833073 9/22/2017	008038	MAJ	Project and task management, scheduling, technical advisor, quality control, process mechanical, civil engineering, electrical, permitting and stormwater pollution prevention plan, constructability review, alternative financing, additional support services as needed.
04-2473650 11/15/2018	000180	MAJ	I&C and integration; lead electrical and instrumentation and controls evaluation and design, ensure controls are well integrated across each project element, process and automation, technical advisor, additional support services as needed.
31-1612308 7/31/2018	005665	FBE	HVAC, Plumbing, and Electrical Design; electrical, building mechanical, additional support services as needed.
26-0546656 2/28/2017	002102	ASN	Architectural and Structural Design; additional support services as needed.
31-1268980 2/28/2020	004939	MBR	Geotechnical and Survey; additional support services as needed.
			TOTAL CONTRACT or Mod AMOUNT
			Total Percentage

Date: 3/2/2017

Contract or Mod \$
Amount and %

\$	388,332.95	74.15%
\$	59,079.08	11.28%
\$	49,492.30	9.45%
\$	26,829.34	5.1%
\$	0.00	0.0%
\$	523,733.67	100.0%