

**Information to be included in all Legislation authorizing entering into a Contract:**

1. **The names, contract compliance no., location by City/State and status of all companies submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No.</u>	<u>City/State</u>	<u>Maj/MBE/FBE</u>
H R Gray and Associates	31-1050479	Columbus	Maj

2. **Complete address, contact name and phone number for the successful bidder only.**

Jim Joyce, PE  
3770 Ridge Mill Drive  
Columbus, OH 43026  
(614) 487-1335

3. **A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

This work is a continuation of Construction Management services for the BWARI Tunnel Project, BOAS Tunnel Project, and Air Quality Control Facility project that has been ongoing under contracts with URS Corporation. The funding for the Construction Management efforts are being separated from the services performed by the Design Professional. Funding is required on an emergency basis as the work is ongoing and integral to all dispute resolution efforts.

4. **A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

The project is ongoing. It is anticipated that services will continue for 12-18 months. This contract provides services through December 31, 2009.

5. **An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

\$1,686,315.00

6. **Sub-Consultants identified to work on this contract:**

CTL Engineering – 31-0680767 – 6/30/2010 – ASN  
Dynotec – 31-1319961 – 9/9/2010 – MBE  
Microman (Computer Equipment) – 31-1219217 – Expires 10/17/2010 – MAJ

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.