

Information to be included in all Legislation authorizing entering into contracts:

The names of all companies bidding, or submitting an RFP or RFSQ

Danbert Electric Corporation
Hilscher-Clarke Electric Company
Intren, LLC
LineCraft LLC
New River Electrical Corporation
PraXel Line Services
Quality Lines Inc.
State Line Construction and Maintenance, LLC
Thayer Power & Communication
The Hydaker-Wheatlake Company
U.S. Utility Contractor Co.

The location by City and State of all companies bidding, or submitting an RFP or RFSQ

Danbert Electric Corporation – Plain City, Ohio
Hilscher-Clarke Electric Company – Canton, Ohio
Intren, LLC – Union, Illinois
LineCraft LLC – Monroe, Ohio
New River Electrical Corporation – Granville, Ohio
PraXel Line Services – London, Kentucky
Quality Lines Inc. – Findlay, Ohio
State Line Construction and Maintenance, LLC – Redford, Michigan
Thayer Power & Communication – Pataskala, Ohio
The Hydaker-Wheatlake Company – Reed City, Michigan
U.S. Utility Contractor Co. – Columbus, Ohio

The status, Majority, MBE or FBE, of all companies bidding, or submitting an RFP or RFSQ

Danbert Electric Corporation – MAJ
Hilscher-Clarke Electric Company - MAJ
Intren, LLC – MAJ
LineCraft LLC – not registered in Vendor Services
New River Electrical Corporation – MAJ
PraXel Line Services - MAJ
Quality Lines Inc. – MAJ
State Line Construction and Maintenance, LLC - MAJ
Thayer Power & Communication - MAJ
The Hydaker-Wheatlake Company - MAJ
U.S. Utility Contractor Co. – F1

A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.

The work will consist of, but not limited to, providing labor, materials and equipment for installing, repairing and removing electric transmission, distribution and street lighting systems, such as setting poles, installing equipment, underground cable, wire conductors, providing emergency services during power outages, poles down, cable hits, weather events, vehicle accidents, vandalism and other emergencies that will require the successful bidder to respond and provide services when contacted by the City of Columbus, Division of Power, twenty four (24) hours per day, seven (7) days per week, three hundred sixty five (365) days per year.

A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.

Year 1: for one year from the date of execution
Year 2: Potential Renewal/Modification
Year 3: Potential Renewal/Modification
Year 4: Potential Renewal/Modification
Year 5: Potential Renewal/Modification

An estimate of the full estimated cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.

Year 1: \$2,500,000.00 + \$2,000.00 Prevailing Wages = \$2,502,000.00

*Year 2: estimated \$2,500,000.00 + \$2,000.00 Prevailing Wages = \$2,502,000.00

*Year 3: estimated \$2,500,000.00 + \$2,000.00 Prevailing Wages = \$2,502,000.00

*Year 4: estimated \$2,500,000.00 + \$2,000.00 Prevailing Wages = \$2,502,000.00

*Year 5: estimated \$2,500,000.00 + \$2,000.00 Prevailing Wages = \$2,502,000.00

*Total Estimated Contract: \$12,510,000.00