

Exhibit A –Statement of Work Form

City of Columbus Programmer/Specialist Services		
PO#: <u>Ord# 1533-2004</u>	SOW#: <u>60 09 2004</u>	CT: _____
Date: <u>8/25/04</u>	<u>DP DV YR #</u>	
City of Columbus		
Request's Name: <u>Ed Sizemore</u>	Dept/Div: <u>Public Utilities</u>	Phone: <u>(614) 645-6846</u>
Agency Name: <u>Division of Water (DOW)</u>		
Contract Administrator Approved by: _____ Date: _____		
Description of Request: (Completed by Requestor)		
Compuware Corporation will provide staff support to assist the City of Columbus, Department of Public Utilities0 in meeting the internet development and database support roles required within the DOW while transitioning duties to the future DOW Support Team members.		
Estimated Budget Dollars:		
\$80,000		
Estimated Hours:		
Hours / Consultant		
Proposed Statement of Work:		
Programmer/Specialist Name(s):		
o Joe Merten		
Start/End Date:		
current to 12/31/04		
Job Title and Hourly Rate:		
• DBA \$70 per hour		
1,142 hours of block support x \$70 = \$79,940		
Description of Work:		
Deliverable(s)/Outcome(s):		
o Continue the Waterweb Content Management system development and move to enhancement upon completion of development		
o Migrate 17 databases from an old obsolete db server to a new db server		
o Implement referential integrity on databases		
o Maintenance of the training system		
o Hydrant database including an interface for the fire department to flag out of order hydrants		
o Interface Hydrant database to GIS data		
o Overtime approval system		

- o Leave request system
- o Gather requirements for a building maintenance application and a distribution maintenance (leak list) application
- o Time permitting, build and/or enhance the building maintenance and distribution maintenance apps
- o Make enhancements to the Measures application
- o Train and/or transfer of knowledge, on site maintenance database maintenance, and updates

Assumptions:

- o Division of Water will provide the appropriate documents and site maps needed to organize the site and databases
- o Graphical updates may need to be done by the Division of Water (They developed the original graphics and have the proper fonts available to create new ones.)
- o DOW will set up a development or beta site for work to take place

Final Approval:

Compuware Account Manager: Doug Drescher Date: 8/25/04

DOT Agency Requester Approval: _____ Date: _____

DOW Contract Administrator Approval: _____ Date: _____