

CIP: 690538-100001, Project Name: Hap Cremean Water Plant Lime Slurry Disposal Line Condition Assessment

Contractor and Subcontractor CCCN, Scope and Funding Summary

Date: 4/17/14

	<u>Name/ Address</u>	<u>Prime or SubCont</u>	<u>Contact Information</u>	<u>C.C. # / Expires</u>	<u>Firm Type</u>	<u>Type of Work</u>	<u>Contract \$ Amount/%</u>	<u>Contract Scope</u>
1	Brown & Caldwell Ohio, LLC 4700 Lakehurst Ct., Ste. 100 Columbus, OH 43016	Prime	Kristen S. Knight, P.E. (614) 410-6144 kknight@BrwnCald.com	94-1446346 3/18/16	MAJ	engineering / consulting	\$560,536.14 42.0%	To identify and mitigate potential risks involved by assessing the condition of the lime slurry disposal line and providing the most detailed information available on the pipe condition.
2	Stantec Consulting Services, Inc. 1500 Lake Shore Dr., Ste. 100 Columbus, OH 43204	Prime	Elie Sabbagh, P.E. (614) 486-4383	11-2167170 11/6/15	MAJ	engineering / consulting	\$34,415.53 2.6%	Field inspection supervision & GIS services.
3	Resource International, Inc. 6350 Presidential Gateway Columbus, OH 43231	Sub	Farah Majidzadeh (614) 823-4949	31-0669793 5/23/14	FBE	engineering / consulting	\$30,727.50 2.3%	Traffic permitting, control plans, utility location surveying & soil/geotechnical services, as needed.
4	Environmental Enterprises, Inc. 1253 Essex Avenue Columbus, OH 43201	Sub	Brad Timmons (513) 772-2818	31-0895554 6/5/15	MAJ	engineering / consulting	\$404,862.14 30.3%	On-site construction & spill prevention services.
5	Pipeline Inspection and Condition Analysis Corporation (PICA) 801 Brickell Ave., Ste. 935 Miami, FL 33131	Sub	Chris Garrett, G.M. (704) 236-3771	74-2672459 3/17/16	MAJ	engineering / consulting	\$209,472.40 15.7%	See Snake inspection tool deployment and inspection report.
	Pure Technologies U.S., Inc. 8920 State Route 108, Ste. D Columbia, MD 21045	Sub	Mike Higgins, V.P. (443) 766-7873 X305	86-0853190 3/28/16	MAJ	engineering / consulting	\$96,000.00 7.2%	EMTEK inspection tool deployment and inspection report in Phase 2.

TOTAL CONTRACT AMOUNT \$1,336,013.71

Total Percentage 100%

Approved:	kms
Date:	4/1/2014