

Arterial Street Rehabilitation - Williams Road Corridor - Scioto River to South Hamilton Road

CONSULTANT Sub-consultant	Business Enterprise Status	Contract Compliance Number	Contract Compliance Number expiration	% OF WORK	% MAJ. % OTH.
Woolpert, Inc.	MAJ	1040	4/17/2025	58%	85%MAJ 15%OTH
Advanced Engineering Consultants, Ltd.	MBE	5665	3/24/2025	3%	
Burgess & Niple, Inc.	MAJ	4425	1/10/2026	1%	
Gannett Fleming, Engineers and Architects, P.C.	MAJ	1829	12/28/2025	13%	
Lawhon & Associates, Inc.	WBE	4766	8/1/2025	3%	
National Engineering & Architectural Services Inc.	MBE	5135	5/11/2025	9%	
Smart Services, Inc.	MAJ	5435	11/15/2025	1%	
TranSystems Corporation of Ohio	MAJ	7988	7/8/2026	12%	