

**Information to be included in all Legislation authorizing entering into a Contract:**

**1. The names, contract compliance no. & expiration date, location by City/State and status of all companies (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR) submitting a competitive bid or submitting an RFP or RFSQ.**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>City/State</u>	<u>Status</u>
Deer Creek	81-0651708	11-02-11	Bellville, Ohio	MAJ
Underground Utilities	34-1248942	10-22-11	Monroeville, Ohio	MAJ
Eramo	31-0724866	02-05-12	Hilliard, Ohio	MAJ
Conie	31-0800904	11-16-12	Columbus, Ohio	MAJ
Elite	20-1643186	04-06-12	Ontario, Ohio	MAJ
Double Z	31-1788042	12-02-12	Columbus, Ohio	MAJ
Seals	31-1659037	07-16-11	Canal Winchester, Ohio	MAJ
Savko	31-0907362	03-10-11	Columbus, Ohio	MAJ
Columbus Asphalt	31-0857095	01-12-12	Gahanna, Ohio	MAJ
Complete General	31-4366382	12-15-11	Columbus, Ohio	MAJ
Danbert	31-1029004	08-26-12	Plain City, Ohio	MAJ
Trucco	31-1293605	07-22-12	Delaware, Ohio	MAJ

**2. What type of bidding process was used (ITB, RFP, RFSQ, Competitive Bid).**  
Competitive Bid

**3. List the ranking and order of all bidders.**

Deer Creek	1,495,056.04
Underground Utilities	1,788,616.34
Eramo	1,804,910.71
Connie	1,849,157.08
Elite	1,898,693.42
Double Z	1,933,683.48
Seals	1,991,830.04
Savko	2,046,018.68
Columbus Asphalt	2,235,078.90
Complete General	2,311,165.80
Danbert	2,355,757.46
Trucco	2,404,330.84

**4. Complete address, contact name and phone number for the successful bidder only.**

Deer Creek Excavating, LLC  
 6352 Durbin Road  
 Bellville, Ohio 44813  
 Rick Weemhoff, President  
 (419) 886-3909  
 (419) 866-4901 FAX  
 deercreekexcavating@netzero.net

**5. A full description of all work to be performed including a full description of work to be performed during any known phasing of the contract.**

Work to be completed by this contract consists of constructing approximately 5,700 LF of 12- to 42-inch sewer, 4,460 LF of 6- and 8-inch water line, and such other work as may be necessary to complete the contract in accordance with the plans and specifications.

**6. A narrative timeline for the contract including a beginning date, beginning and ending dates for known phases of the contract and a projected ending date.**

Work is to be completed within 270 calendar days after the effective date of the Notice to Proceed.

**7. An estimate of the full cost of the Contract including a separate estimate of any and all phases or proposed future contract modifications.**

Amount includes 12% for Transportation Division to provide construction administration, inspection services & testing services and \$1500 for Prevailing Wage Coordination.

	<u>DOSD Portion</u>	<u>DOPW(W) Portion</u>	<u>TOTAL</u>
Construction Contract with Deer Creek	\$882,075.00	\$612,981.04	\$1,495,056.04
Construction Admin./Insp. Svcs. (12%)+	\$106,000.00	\$74,000.96	\$180,000.96
Prevailing Wage Coordination	\$1,500.00	\$0.00	\$1,500.00
<b>TOTAL</b>	<b>\$989,575.00</b>	<b>\$686,982.00</b>	<b>\$1,676,557.00</b>

No contract modifications are anticipated.

**8. Sub-Consultants identified to work on this contract, their contract compliance no. & expiration date, and their status (NPO, MAJ, MBE, FBE, HL1, AS1, or MBR):**

<u>Name</u>	<u>C.C. No.</u>	<u>Exp. Date</u>	<u>Status</u>
Strawser Paving Company, Inc.	31-4412354	02-06-11	MAJ

**9. Scope of work for each subcontractor and their estimate of dollar value to be paid.**

<u>Name</u>	<u>Scope</u>	<u>Amount</u>	<u>% of Contract</u>
Strawser Paving Company, Inc.	Paving	\$129,735.90	8.68%

Note: The Contract should be considered to include any and all work that is anticipated to be awarded to the company awarded the original contract throughout the contract/project timeline. This includes the original contract and any and all future anticipated modifications to the contract to complete the contract/project.